| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RCQUTE : 48

CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN

LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

CONTRACT TIME : 10/29/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5015004
5015004
5015004
OTHERS

SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE B D LOWN BI D
1 351875662 CRIDER & CRIDER | NC. $ 10, 771, 432. 47 100. 0000%
2 31-0515195 VALLEY ASPHALT CORPORATI ON $ 15, 228, 202. 52 141. 3758%
3 35-1357381 O MARA, DAVE CONTRACTOR $ 16, 337, 177.51 151. 6713%
4 35-1698047 GRADEX, | NC. $ 17,892, 164. 45 166. 1075%
| (1) 35-1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | VALLEY ASPHALT CORPCRATION | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001  UTI LI TY RELOCATI ON
| |
0001 105- 06657 18.000 MOS | 100. 00000 1800. 00| 100. 00000 1800. 00| 50. 00000 900. 00
PHONE, CELLULAR , NO 1 | [ [
0002 105- 06657 18.000 MOS | 100. 00000 1800. 00| 100. 00000 1800. 00| 50. 00000 900. 00
PHONE, CELLULAR , NO 2 | [ |
0003 105- 06657 18.000 MOS | 100. 00000 1800. 00| 100. 00000 1800. 00| 50. 00000 900. 00
PHONE, CELLULAR , NO. 3 | |
0004 105- 06845 LUWP|  150000. 00000 150000. 00| 209901. 75000 209901. 75| 175000. 00000 175000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0006 108-01614 LUMP|  12000. 00000 12000. 00| 7223. 32000 7223.32|  13750. 00000 13750. 00
PARTNERI NG OVERHEAD | | |
0007 110- 01001 LUWP|  540000. 00000 540000. 00|  200000. 00000 200000. 00| 823000. 00000 823000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0008 201-52370 LUMP|  210000. 00000 210000. 00| 170376. 41000 170376. 41| 329000. 00000 329000. 00
CLEARI NG Rl GHT OF WAY | |
0009 202-02271 11.000 EACH 300. 00000 3300. 00| 299. 46000 3294. 06| 275. 00000 3025. 00
HEADWALL, REMOVE | |
0010 202-02278 275.000 m | 10. 00000 2750. 00| 12. 93000 3555. 75| 28. 00000 7700. 00
CURB, CONCRETE, REMOVE | |
0011 202-02279 450.000 m | 10. 00000 4500. 00| 14. 40000 6480. 00| 28. 00000 12600. 00
CURB AND GUTTER, REMOVE | | |
0012 202-02610 5.000 EACH| 400. 00000 2000. 00| 520. 17000 2600. 85| 400. 00000 2000. 00
ROADWAY DRAI N, REMOVE [ | [
0013 202-03000 LUMP| 5000. 00000 5000. 00| 6755. 25000 6755. 25| 8300. 00000 8300. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 | | |
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ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| (1) 35 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER |NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e e e et e e e e o e e e e e e eeemoaooaoo
0015 202-03000 LUWP| 5000. 00000 5000. 00| 1981. 22000 1981. 22| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOWVE , PARCEL | | |
NO. 9 I I I
0016 202-52710 39.300 n2 | 11. 00000 432. 30| 14. 12000 554. 92| 15. 00000 589. 50
SI DEWALK, CONCRETE, REMOVE | | |
0017 202-91385 4.000 EACH 300. 00000 1200. 00| 254. 32000 1017. 28] 400. 00000 1600. 00
I NLET, REMOVE | | |
0018 202-93047 2.000 EACH 500. 00000 1000. 00| 492. 83000 985. 66| 595. 00000 1190. 00
MANHOLE, REMOVE | |
0019 202-93615 1300.000 n2 | 4.00000 5200. 00| 11. 49000 14937. 00| 15. 00000 19500. 00
CONCRETE, REMOVE , DRI VEWAYS | | |
0020 202-96133 100.000 m | 40. 00000 4000. 00| 68. 06000 6806. 00| 74. 00000 7400. 00
Pl PE, REMOVE [ | [
0021 202-96151 LUVP) 3000. 00000 3000. 00| 3150. 17000 3150. 17| 500. 00000 500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0022 202-98488 5.000 EACH 100. 00000 500. 00| 127. 16000 635. 80| 125. 00000 625. 00
Pl PE END SECTI ON, REMOVE | | |
0023 203-02020 1043793.000 n8 | 3.23000  3371451. 39 7.10000  7410930. 30| 7.35000 7671878. 55
EXCAVATI ON, UNCLASSI FI ED | | |
0024 205-02231 849.000 m | 34. 00000 28866. 00| 22. 74000 19306. 26 34. 00000 28866. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | |
0025 205-02236 30.000 EACH 41. 00000 1230. 00| 151. 48000 4544, 40| 40. 00000 1200. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON |
0027 205-06930 7.280 My | 41. 00000 298. 48| 66. 49000 484. 05| 195. 00000 1419. 60
SPLASHPAD, RI PRAP | | |
0028 205-06931 1339.000 My | 25. 00000 33475. 00 35. 46000 47480. 94| 34. 00000 45526. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0029 205- 06932 289.000 m | 10. 00000 2890. 00| 10. 08000 2913. 12| 10. 00000 2890. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0030 205-06933 17.000 EACH 50. 00000 850. 00| 151. 50000 2575. 50| 40. 00000 680. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0031 205- 06937 1558.000 m | 4.10000 6387. 80| 5. 35000 8335. 30| 4. 25000 6621. 50
TEMPORARY SI LT FENCE | | |
0032 205-06938 99.000 m | 22. 00000 2178. 00| 71. 81000 7109. 19 55. 00000 5445. 00
TEMPORARY SLOPE DRAI N | | |
0033 207-07498 57578.000 n2 | 4. 00000 230312. 00| 8. 38000 482503. 64| 3. 17000 182522. 26
SUBGRADE TREATMENT, TYPE A | |
0034 210-07767 2.000 EACH 400. 00000 800. 00| 441. 31000 882. 62| 800. 00000 1600. 00
I

LATERAL , EXISTING LOCATE [
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ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, |NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e e e e e e e e e e e e o e e e e e e e e e e e e e e meee—oaooaoo
0035 210-07824 1.000 EACH 1000. 00000 1000. 00| 1164. 27000 1164. 27| 195. 00000 195. 00
LATERAL CONNECTI ON, 100 nm PVC | [ [
0036 211-07454 2499.000 n8 | 19. 00000 47481. 00| 47. 85000 119577. 15| 18. 00000 44982. 00
STRUCTURE BACKFI LL | | [
0037 213-52830 1200.000 n8 | 55. 00000 66000. 00 74. 30000 89160. 00| 108. 00000 129600. 00
FLOMBLE MORTAR [ | [
0038 301-07448 18677.000 My | 14. 00000 261478. 00| 20. 41000 381197. 57| 13. 00000 242801. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0040 306-08034 4959.000 n2 | 2.10000 10413. 90| 1. 57000 7785. 63| 1. 50000 7438. 50
MLLING ASPHALT, 38 mm | | |
0041 306-08043 986.000 n2 | 5. 00000 4930. 00| 3. 60000 3549. 60| 1. 50000 1479. 00
M LLING TRANSI TI ON | | |
0042 401-06264 LUMP|  15000. 00000 15000. 00|  10252. 14000 10252. 14| 4900. 00000 4900. 00
PROFI LOGRAPH, HMA | | |
0046 401-07429 7081.000 My | 36. 00000 254916. 00| 34. 97000 247622. 57 35. 00000 247835. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj [ |
0050 402-07453 3039.000 My | 55. 00000 167145. 00| 105. 39000 320280. 21| 99. 00000 300861. 00
HVA FOR TEMPORARY PAVENVENT | | |
0051 405-05517 128.000 My | 400. 00000 51200. 00| 403. 05000 51590. 40| 265. 00000 33920. 00
ASPHALT FOR PRI ME COAT | | |
0052 406- 05520 60.200 My | 530. 00000 31906. 00| 460. 04000 27694. 41| 207. 00000 12461. 40
ASPHALT FOR TACK COAT | | |
0054 601-01701 1.000 EACH 1650. 00000 1650. 00| 1565. 00000 1565. 00| 1675. 00000 1675. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 2 | | |
0055 601-02103 26.670 m | 65. 00000 1733. 55| 52. 00000 1386. 84| 69. 00000 1840. 23
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | |
SPACI NG | | [
0056 601-04746 4.000 EACH 6000. 00000 24000. 00| 7950. 00000 31800. 00| 5000. 00000 20000. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0057 601-06854 1.000 EACH 2300. 00000 2300. 00| 1900. 00000 1900. 00| 2450. 00000 2450. 00
GUARDRAI L, WBEAM NESTED | |
0058 601-94689 3.000 EACH 2500. 00000 7500. 00| 2025. 00000 6075. 00| 3300. 00000 9900. 00
GUARDRAI L END TREATMENT, CS | |
0059 601-99105 91.000 m | 45. 00000 4095. 00| 42. 00000 3822. 00| 45. 00000 4095. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0060 602- 06639 274.000 m | 100. 00000 27400. 00| 92. 53000 25353. 22 65. 00000 17810. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0061 605-06120 1261.000 m | 34. 00000 42874. 00| 40. 32000 50843. 52 34. 00000 42874. 00
CURB, CONCRETE |
0062 605-06140 473.000 m | 38. 00000 17974. 00| 52. 97000 25054. 81| 64. 00000 30272. 00

CURB AND GUTTER, CONCRETE
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, |NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
0063 605-06145 205.000 m | 38. 00000 7790. 00| 52. 97000 10858. 85 74. 00000 15170. 00
CURB AND GUTTER, B, CONCRETE | |
0064 605-06150 365.000 m | 38. 00000 13870. 00| 52. 97000 19334. 05| 64. 00000 23360. 00
CURB AND GUTTER, C, CONCRETE | |
0065 607-92007 2318.000 m | 250. 00000 579500. 00| 55. 32000 128231. 76| 258. 00000 598044. 00
PAVED SIDE DI TCH, L, MODIFl ED | [ |
0067 611-05330 788.000 n2 | 39. 00000 30732. 00| 43. 99000 34664. 12| 54. 00000 42552. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nm | | |
0068 611-05332 615.200 n2 | 42. 00000 25838. 40| 43. 99000 27062. 65| 54. 00000 33220. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0069 611-06497 18.000 EACH 150. 00000 2700. 00| 114. 35000 2058. 30]| 125. 00000 2250. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0071 611-95023 1.000 EACH 500. 00000 500. 00| 103. 25000 103. 25| 2400. 00000 2400. 00
MAI LBOX ASSEMBLY, RESET | |
0072 615-06490 152.000 EACH 85. 00000 12920. 00| 182. 88000 27797. 76 85. 00000 12920. 00
RIGHT OF WAY MARKER | |
0073 615- 06505 38.000 EACH 520. 00000 19760. 00| 263. 76000 10022. 88 510. 00000 19380. 00
MONUVENT, B | | |
0074 615-06510 7.000 EACH 310. 00000 2170. 00| 258. 39000 1808. 73| 310. 00000 2170. 00
MONUVENT, C | | |
0075 616-02320 6808.000 n2 | 1. 50000 10212. 00| 1. 92000 13071. 36 1. 45000 9871. 60
GEOTEXTI LES | | |
0076 616-06451 4012.000 My | 25. 00000 100300. 00| 23. 57000 94562. 84| 24. 00000 96288. 00
RI PRAP, UNI FORM | | |
0077 621-01004 8.000 EACH 600. 00000 4800. 00| 575. 00000 4600. 00| 535. 00000 4280. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0078 621-06545 10.540 My | 550. 00000 5797. 00| 540. 00000 5691. 60| 625. 00000 6587. 50
FERTI LI ZER | | |
0079 621-06553 2226.000 kg | 6. 00000 13356. 00| 5. 90000 13133. 40| 6. 75000 15025. 50
SEED M XTURE, R | | |
0080 621-06557 1933.000 kg | 4. 25000 8215. 25| 4.10000 7925. 30| 6. 00000 11598. 00
SEED M XTURE, T | | |
0081 621- 06565 103.000 My | 420. 00000 43260. 00| 410. 00000 42230. 00| 425. 00000 43775. 00
MULCH NG MATERI AL | | |
0082 621-06567 285.000 kL | 1. 00000 285. 00| 1. 00000 285. 00| 0. 69000 196. 65
WATER | [ [
0083 621-06575 15823.000 n2 | 3. 15000 49842. 45| 3. 10000 49051. 30| 4. 25000 67247.75
SODDI NG, NURSERY | [ [
0084 621-07618 132978.000 n2 | 8.00000  1063824. 00| 8.96000  1191482.88| 8. 95000 1190153. 10

COMPCST SOl L BLANKET | | [
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ENG NEER S ESTI MATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER | NC. | VALLEY ASPHALT CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T e T e N e N NS
0085 622-52436 20.000 EACH 30. 00000 600. 00| 29. 00000 580. 00| 29. 00000 580. 00
SIGN, DO NOT MOW OR SPRAY | | |
0086 622-91786 4590. 000 EACH 4. 25000 19507. 50| 4. 10000 18819. 00| 7.95000 36490. 50
SEEDLI NG | | |
0087 702-51863 22.000 EACH 15. 00000 330. 00| 102. 96000 2265. 12| 39. 00000 858. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0088 703-51030 1826. 000 kg | 4.50000 8217. 00| 2. 96000 5404. 96| 2. 75000 5021. 50
RElI NFORCI NG STEEL | | |
0089 714-04802 37.000 n2 | 120. 00000 4440. 00| 418. 02000 15466. 74| 349. 00000 12913. 00
CONCRETE MODULAR BLOCK WALL | | |
0090 714-06940 98.000 m | 1400. 00000 137200. 00| 1466. 58000 143724. 84| 2654. 00000 260092. 00
CONCRETE CULVERT EXTENSI ON, PRECAST | | |
REI NFORCED CONCRETE BOX SECTI ONS, 2400 | | |
mm X 1500nm | | |
0091 714-44240 45.700 nB8 | 880. 00000 40216. 00| 919. 06000 42001. 04| 495. 00000 22621.50
CONCRETE, A, STRUCTURES | | |
0092 714-93978 33.500 m | 900. 00000 30150. 00| 990. 96000 33197. 16| 1195. 00000 40032. 50
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 mm x 600 nm | | |
0093 714-96642 LUWP| 25000. 00000 25000. 00| 19751. 15000 19751. 15| 58245. 00000 58245. 00
TEMPORARY RETAI NI NG WALL | | |
0094 714-99348 45.000 m | 850. 00000 38250. 00| 1581. 00000 71145. 00| 1375. 00000 61875. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 nm | | |
0095 715-01663 31.000 m | 65. 00000 2015. 00| 116. 73000 3618. 63| 95. 00000 2945. 00
Pl PE CLEANI NG ABOVE 1200 nm DI A | | |
0096 715-02876 132.000 m | 27. 00000 3564. 00| 30. 61000 4040. 52| 125. 00000 16500. 00
GRANULAR BACKFI LL | | |
0097 715-04612 13.000 m | 65. 00000 845. 00| 201. 59000 2620. 67| 99. 00000 1287. 00
PIPE, 100 mm D, WTH POLY WRAP | | |
0098 715-04612 458.000 m | 75. 00000 34350. 00| 142. 08000 65072. 64| 89. 00000 40762. 00
PIPE, 150 nm DI, WTH POLY WVRAP | | |
0099 715-04612 248.000 m | 85. 00000 21080. 00| 152. 70000 37869. 60| 109. 00000 27032. 00
PIPE, 200 mm DI, WTH POLY WRAP | | |
0100 715-04612 70.000 m | 95. 00000 6650. 00| 203. 30000 14231. 00| 124. 00000 8680. 00
PIPE, 300 mm DI, WTH POLY WRAP | | |
0102 715-05048 5026.000 m | 7. 00000 35182. 00| 12. 62000 63428. 12| 7. 95000 39956. 70
PI PE, TYPE 4, C RCULAR 150 nm | | |
0103 715-05053 569.700 m | 35. 00000 19939. 50| 34. 80000 19825. 56| 52. 00000 29624. 40
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0104 715-05121 21.000 m | 85. 00000 1785. 00| 155. 06000 3256. 26| 148. 00000 3108. 00

PIPE, TYPE 1, C RCULAR 450 nm | |
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ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, |NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0105 715-05123 136.000 m | 120. 00000 16320. 00| 174. 25000 23698. 00| 169. 00000 22984. 00
PIPE, TYPE 1, CIROULAR 600 mm | | [
0106 715-05149 428.780 m | 85. 00000 36446. 30| 129. 76000 55638. 49| 134. 00000 57456. 52
PIPE, TYPE 2, CROULAR 300 nm | | [
0107 715-05151 705.000 m | 90. 00000 63450. 00| 143. 66000 101280. 30| 139. 00000 97995. 00
PIPE, TYPE 2, CIRCULAR 375 nm [ [ |
0108 715-05152 250.000 m | 100. 00000 25000. 00 166. 17000 41542 50| 148. 00000 37000. 00
PIPE, TYPE 2, CIRCULAR 450 nm [ [ |
0109 715-05154 8.000 m | 130. 00000 1040. 00| 211. 60000 1692. 80| 169. 00000 1352. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0110 715-05169 125.000 m | 90. 00000 11250. 00| 140. 76000 17595. 00| 139. 00000 17375. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0111 715-05173 53.000 m | 130. 00000 6890. 00| 206. 90000 10965. 70| 169. 00000 8957. 00
PIPE, TYPE 3, CIRCULAR 600 nm | | |
0112 715-06696 11.000 m | 105. 00000 1155. 00| 287. 21000 3159. 31| 389. 00000 4279. 00
PI PE, PVC, 250 nm, SDR 26 | | |
0113 715-06696 159.700 m | 180. 00000 28746. 00| 476. 83000 76149. 75| 429. 00000 68511. 30
PI PE, PVC, 250 nm, SDR 26, WTH | |
GRANULAR FI LL [ [
0114 715-06696 107.000 m | 90. 00000 9630. 00| 324. 87000 34761. 09| 259. 00000 27713. 00
PIPE, PVC, 250 mm, SDR 35 | | |
0116 715-46000 5.000 EACH 190. 00000 950. 00| 303. 03000 1515. 15| 200. 00000 1000. 00
Pl PE END SECTION, 300 mm | |
0117 715-46005 21.000 EACH 215. 00000 4515. 00| 320. 21000 6724. 41| 225. 00000 4725. 00
PI PE END SECTION, 375 mm | |
0118 715-46010 3.000 EACH 235. 00000 705. 00| 398. 93000 1196. 79 275. 00000 825. 00
Pl PE END SECTION, 450 mm | | |
0119 715-46020 13.000 EACH 300. 00000 3900. 00| 534. 83000 6952. 79| 325. 00000 4225.00
Pl PE END SECTION, 600 mm | |
0120 718-04986 5.000 EACH 400. 00000 2000. 00| 728. 43000 3642. 15| 185. 00000 925. 00
CLEANQUT , 150 nm | |
0121 718-06528 5.000 EACH 525. 00000 2625. 00| 100. 00000 500. 00| 550. 00000 2750. 00
OUTLET PROTECTOR, 1 | | |
0122 718-06531 13.000 EACH 450. 00000 5850. 00| 160. 00000 2080. 00| 625. 00000 8125. 00
OUTLET PROTECTCR 3 | | [
0123 718-06532 5026.000 m | 3. 00000 15078. 00| 2.00000 10052. 00| 3. 00000 15078. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0124 718-52610 1273.000 n8 | 31. 00000 39463. 00| 43. 92000 55910. 16 39. 00000 49647. 00
AGGREGATE FOR UNDERDRAI NS [ | [
0125 718-99153 9528.000 n2 | 1. 00000 9528. 00| 1. 28000 12195. 84 1. 00000 9528. 00

GEOTEXTI LES FOR UNDERDRAI N
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TAPPI NG SLEEVE W TH VALVE, 150 mm X 150 |
mm I I

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT 1D : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER | NC. | VALLEY ASPHALT CORPCRATION | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T e T e N e N NS
0126 720-03194 2.000 EACH 500. 00000 1000. 00| 352. 19000 704. 38| 1485. 00000 2970. 00
MANHOLE , EXI STING, ABANDON | | |
0127 720-03194 1.000 EACH 950. 00000 950. 00| 665. 08000 665. 08| 1895. 00000 1895. 00
MANHOLE CONNECTI ON | | |
0128 720- 04720 4.000 EACH| 2700. 00000 10800. 00| 2515. 52000 10062. 08| 2300. 00000 9200. 00
MANHOLE, H | |
0129 720- 44000 28.000 EACH 450. 00000 12600. 00| 212. 38000 5946. 64| 275. 00000 7700. 00
CASTING ADJUST TO GRADE | | |
0130 720-45010 5.000 EACH 1020. 00000 5100. 00| 1486. 29000 7431. 45| 1100. 00000 5500. 00
I NLET, A3 | | |
0131 720-45030 9.000 EACH 1020. 00000 9180. 00| 1685. 87000 15172. 83| 975. 00000 8775. 00
I NLET, E7 | | |
0132 720-45035 7.000 EACH 1010. 00000 7070. 00| 1578. 43000 11049. 01| 975. 00000 6825. 00
I NLET, F7 | | |
0133 720- 45040 1.000 EACH 1400. 00000 1400. 00| 2289. 79000 2289. 79| 1250. 00000 1250. 00
I NLET, G7 | | |
0134 720- 45045 7.000 EACH 1200. 00000 8400. 00| 1549. 11000 10843. 77| 1150. 00000 8050. 00
I NLET, J10 | | |
0135 720- 45055 1.000 EACH 1200. 00000 1200. 00| 1467. 92000 1467. 92| 1150. 00000 1150. 00
I NLET, MLO | | |
0136 720-45075 7.000 EACH 1400. 00000 9800. 00| 1682. 89000 11780. 23| 1225. 00000 8575. 00
I NLET, R13 | | |
0137 720-45400 3.000 EACH 1700. 00000 5100. 00| 1494. 85000 4484. 55| 1495. 00000 4485. 00
MANHOLE, A4 | | [
0138 720-45410 12.000 EACH| 1500. 00000 18000. 00| 1506. 59000 18079. 08| 1595. 00000 19140. 00
MANHOLE, C4 | | |
0139 720-45605 3.100 m | 835. 00000 2588. 50| 1076. 98000 3338. 64| 995. 00000 3084. 50
STRUCTURE, MANHOLE, RECONSTRUCT | | I
0140 720-93409 1.000 EACH 1600. 00000 1600. 00| 1896. 57000 1896. 57| 1995. 00000 1995. 00
I NLET, B15, MODIFIED | [
0141 720-94847 2.000 EACH 1600. 00000 3200. 00| 2076. 32000 4152. 64| 1595. 00000 3190. 00
I NLET, R13, MODIFl ED | | |
0142 720-98174 9.000 EACH 1750. 00000 15750. 00| 2572. 99000 23156. 91| 1595. 00000 14355. 00
I NLET, B15 | | |
0143 720- 98555 2.000 EACH 1800. 00000 3600. 00| 1585. 62000 3171. 24| 1595. 00000 3190. 00
I NLET, C15 | | |
0144 731-93946 37.000 n2 | 100. 00000 3700. 00| 418. 02000 15466. 74| 189. 00000 6993. 00
WALL ERECTION , MODULAR BLOCK WALL | | |
0145 732-01525 5.000 EACH 100. 00000 500. 00| 110. 33000 551. 65| 50. 00000 250. 00
VALVE BOX AND COVER, REMOVE | | |
0146 732-03063 1.000 EACH 2300. 00000 2300. 00| 2057. 43000 2057. 43| 1550. 00000 1550. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT 1D : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | VALLEY ASPHALT CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e
0147 732-03942 3.000 EACH 2200. 00000 6600. 00| 1804. 94000 5414. 82| 2175. 00000 6525. 00
HYDRANT , H-3 [ [
0148 732-04836 1.000 EACH 450. 00000 450. 00| 728. 08000 728. 08| 400. 00000 400. 00
GATE VALVE , 100 mm | |
0149 732-04836 3.000 EACH 525. 00000 1575. 00| 760. 28000 2280. 84| 600. 00000 1800. 00
GATE VALVE , 150 mm | | |
0150 732-04837 1.000 EACH 100. 00000 100. 00| 474. 05000 474. 05 200. 00000 200. 00
PLUG , 100 mm | [ [
0151 732-04837 4.000 EACH 125. 00000 500. 00| 479. 41000 1917. 64| 225. 00000 900. 00
PLUG , 150 mm | [ [
0152 732-04837 1.000 EACH 135. 00000 135. 00| 595. 66000 595. 66| 250. 00000 250. 00
PLUG , 200 nm | [ [
0153 732-04837 1.000 EACH 150. 00000 150. 00| 601. 03000 601. 03] 275. 00000 275. 00
PLUG , 250 nm | | [
0154 732-04837 1.000 EACH 170. 00000 170. 00| 691. 18000 691. 18] 300. 00000 300. 00
PLUG , 300nmm | | |
0155 732-04996 1.000 EACH 500. 00000 500. 00| 1006. 35000 1006. 35| 875. 00000 875. 00
CUT IN SLEEVE, 100 mm | | |
0156 732-04996 2.000 EACH 600. 00000 1200. 00| 1072. 48000 2144. 96| 900. 00000 1800. 00
CUT IN SLEEVE, 150 mm | | |
0158 732-05589 1.000 EACH 300. 00000 300. 00| 582. 41000 582. 41| 895. 00000 895. 00
COUPLING , 250 nm PVC | | |
0159 732-96948 2.000 EACH 365. 00000 730. 00| 1050. 07000 2100. 14| 800. 00000 1600. 00
GATE VALVE, 200 mm | | |
0160 801-04308 25.000 EACH 385. 00000 9625. 00| 212. 38000 5309. 50| 395. 00000 9875. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0161 801-06203 17770.000 m | 0. 45000 7996. 50| 0. 57000 10128. 90| 0. 45000 7996. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0162 801-06207 2827.000 m | 3.00000 8481. 00| 2. 64000 7463. 28] 3. 00000 8481. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0163 801- 06640 44.000 EACH 200. 00000 8800. 00| 212. 38000 9344. 72| 225. 00000 9900. 00
CONSTRUCTI ON SI GN, A | | |
0164 801-06645 4.000 EACH 50. 00000 200. 00| 145. 26000 581. 04 50. 00000 200. 00
CONSTRUCTI ON SIGN, B | |
0165 801-06710 750. 000 DAY | 15. 00000 11250. 00| 14. 23000 10672. 50| 13. 00000 9750. 00
FLASH NG ARROW SI GN | | |
0166 801-06775 LUMP|  60000. 00000 60000. 00|  76376. 53000 76376.53|  68330. 00000 68330. 00
MAI NTAI NI NG TRAFFI C | | |
0167 801-07119 212.400 m | 65. 00000 13806. 00| 63. 48000 13483. 15| 64. 00000 13593. 60

BARRI CADE, I11-B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e et et o e e e e e e e e e o e e e e e e e e e e e e e e meee oo
0168 801-07612 52.000 m | 7.00000 364. 00| 25. 22000 1311. 44 7.00000 364. 00
TEMPORARY PAVEMENT MARKI NG, 600 nm | | |
0169 802-04893 2.000 EACH 100. 00000 200. 00| 121. 32000 242. 64| 85. 00000 170. 00
REFERENCE POST | |
0170 802-05701 178.200 m | 30. 00000 5346. 00| 33. 00000 5880. 60| 26. 00000 4633. 20
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0171 802-05703 27.300 m | 20. 00000 546. 00| 40. 00000 1092. 00| 17. 00000 464. 10
SIGN POST, SQUARE, 3, REI NFORCED ANCHCR | |
BASE [
0172 802-76025 23.280 ne 105. 00000 2444. 40 163. 00000 3794. 64| 105. 00000 2444. 40

SI G\, SHEET, ENCAPSULATED LENS W TH

I

| |
LEGEND, 2.03 nm TH CKNESS |

I

I

|
I
I
|
0173 802- 76035 24.950 n2 110. 00000 2744. 50| 174. 00000 4341. 30| 110. 00000 2744. 50
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS | | [
0174 802-76045 7.430 n2 | 140. 00000 1040. 20| 185. 00000 1374. 55| 140. 00000 1040. 20
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [ |
0175 805-01815 4.000 EACH 2000. 00000 8000. 00| 2200. 00000 8800. 00| 1975. 00000 7900. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nf |
0176 805-01842 8.000 EACH 765. 00000 6120. 00| 850. 00000 6800. 00| 825. 00000 6600. 00
HANDHOLE, Sl GNAL [ | [
0177 805-02202 4.000 EACH 665. 00000 2660. 00| 930. 00000 3720. 00| 700. 00000 2800. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | [
0178 805-02503 1770.000 m | 0. 50000 885. 00| 0. 36000 637. 20| 0. 30000 531. 00
CABLE, ROADVWAY LOOP, 1C 14GA | [ [
0179 805- 02659 LUWP| 1900. 00000 1900. 00| 2010. 00000 2010. 00| 1995. 00000 1995. 00
TRAFFI C COUNTER HARDWARE | | |
0180 805- 06592 500.000 m | 50. 00000 25000. 00| 49. 00000 24500. 00| 52. 00000 26000. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0181 805- 78100 1.000 EACH 7800. 00000 7800. 00| 7500. 00000 7500. 00| 8195. 00000 8195. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0182 805- 78205 6.000 EACH 400. 00000 2400. 00| 372. 00000 2232. 00| 395. 00000 2370. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | |
0183 805- 78215 2.000 EACH 425. 00000 850. 00| 388. 00000 776. 00| 405. 00000 810. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARROW GREEN ARROW | | |
0184 805- 78230 2.000 EACH 600. 00000 1200. 00| 580. 00000 1160. 00| 625. 00000 1250. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
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TABULATI ON CF BI DS

DATE :
PAGE :

04/ 28/ 04
101 -10

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT 1D : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER | NC, | VALLEY ASPHALT CORPORATI ON | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ s
0185 805- 78415 4.000 EACH 1275. 00000 5100. 00| 1100. 00000 4400. 00| 1350. 00000 5400. 00
SPAN, CATENARY, AND TETHER | | |
0186 805- 78420 4.000 EACH 130. 00000 520. 00| 245. 00000 980. 00| 125. 00000 500. 00
DI SCONNECT HANGER | | |
0187 805- 78445 1.000 EACH 420. 00000 420. 00| 343. 00000 343. 00| 425. 00000 425.00
SI GNAL SERVI CE | | |
0188 805- 78467 15.000 m | 5. 00000 75. 00| 7..80000 117. 00| 4. 95000 74.25
SI GNAL CABLE, 3C 8GA | | [
0189 805- 78485 35.000 m | 4.00000 140. 00| 7. 40000 259. 00| 3. 85000 134.75
SI GNAL CABLE, 5C 14GA. | [ [
0190 805- 78490 265.000 m | 4. 25000 1126. 25| 7.30000 1934. 50| 4. 15000 1099. 75
SI GNAL CABLE, 7C 14GA. | | [
0191 805-78510 1540.000 m | 3. 50000 5390. 00| 4. 23000 6514. 20| 3. 45000 5313. 00
SIGNAL CABLE, 2C 16GA., SHI ELDED | | [
0192 805- 78784 15.000 EACH| 125. 00000 1875. 00| 108. 00000 1620. 00| 129. 00000 1935. 00
LOOP DETECTCR DELAY AMPLI FI ER 1 CHANNEL| | |
0193 805- 78785 6.000 EACH 400. 00000 2400. 00| 710. 00000 4260. 00| 405. 00000 2430. 00
SI GNAL DETECTOR HOUSI NG | | |
0194 805-78795 620.000 m | 25. 00000 15500. 00| 24. 00000 14880. 00| 26. 00000 16120. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0195 805- 78925 1.000 EACH 25. 00000 25. 00| 1150. 00000 1150. 00| 25. 00000 25. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0196 805-81060 4.000 EACH, 3000. 00000 12000. 00| 2700. 00000 10800. 00| 2900. 00000 11600. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0197 808-06701 560.000 m | 0. 80000 448. 00| 0. 76000 425. 60| 0. 85000 476. 00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0198 808- 06703 7909.000 m | 0. 80000 6327. 20| 0. 76000 6010. 84 0. 85000 6722. 65
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0199 808-06716 4920.000 m | 0. 90000 4428. 00| 0. 33000 1623. 60| 0. 95000 4674. 00
LI NE, REMOVE | | |
0200 808- 75240 34.000 m | 0. 80000 27. 20| 0. 76000 25. 84| 0. 85000 28. 90
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | [
0201 808-75245 8918.000 m | 0. 80000 7134. 40| 0. 76000 6777. 68| 0. 85000 7580. 30
LINE, THERVOPLASTIC, SOLID, YELLOW | | [
100nm | | |
0202 808- 75297 96.000 m | 10. 75000 1032. 00| 10. 00000 960. 00| 11. 50000 1104. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0203 808- 75320 24.000 EACH 60. 00000 1440. 00| 50. 00000 1200. 00| 60. 00000 1440. 00
I
|
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ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT 1D : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 31-0515195 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | VALLEY ASPHALT CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ e
0204 808- 75325 17.000 EACH 80. 00000 1360. 00] 55. 00000 935. 00| 85. 00000 1445. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0205 808- 75996 86.000 EACH 30. 00000 2580. 00| 3. 99000 343. 14| 10. 00000 860. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0206 808-75998 422.000 EACH| 18. 00000 7596. 00| 17. 00000 7174. 00| 19. 00000 8018. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | [
0207 808-96016 281.000 m | 5. 50000 1545. 50)| 5. 00000 1405. 00| 5. 75000 1615. 75
LINE, THERMOPLASTIC, SOLID, YELLON 300 | | [
mm | | |
0208 808-98796 26.000 m | 8. 00000 208. 00| 3. 30000 85. 80| 8. 50000 221.00
LINE, THERMOPLASTI C, DOTTED, WM TE, 100 | |
nm 600 nm LINE, 1200 mm GAP | | |
0209 203-02070 3000.000 n8 | 8. 00000 24000. 00| 14. 21000 42630. 00| 15. 95000 47850. 00
BORROW, TOPSO L | | |
0210 601-06037 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 750. 00000 750. 00
GUARDRAI L END TREATMENT, | | | |
0211 601-01621 5.000 EACH 1650. 00000 8250. 00| 1725. 00000 8625. 00| 1775. 00000 8875. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED [ [ [
0212 601-01848 2.000 EACH 1650. 00000 3300. 00| 1725. 00000 3450. 00| 1775. 00000 3550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | [
0213 601-99105 143.000 m | 50. 00000 7150. 00| 3. 00000 429. 00| 45. 00000 6435. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG , | | [
LONG POST | | |
0214 714-02401 24.000 m | 120. 00000 2880. 00| 118. 79000 2850. 96| 197. 00000 4728. 00
RETAI NI NG WALL , REMOVE | | |
0215 105-07570 24.000 MOS | 600. 00000 14400. 00| 751. 64000 18039. 36| 169. 00000 4056. 00
FIELD OFFI CE , EQU PMENT ONLY | |
0216 802-05694 1.000 EACH 1225. 00000 1225. 00| 3800. 00000 3800. 00| 1295. 00000 1295. 00
OVERHEAD S| GN STRUCTURE , CABLE SPAN, | |
REMOVE [ [ [
0217 401-07320 538.000 My | 60. 00000 32280. 00| 47.30000 25447. 40 42. 00000 22596. 00
QA HVA 1, 64, SURFACE, 9.5 mm | | |
0218 401-07389 897.000 My | 45. 00000 40365. 00| 38. 19000 34256. 43| 39. 00000 34983. 00
QA HVA 1, 64, |NTERMVEDI ATE, 19.0 nm | | |
0219 401-07406 1435.000 My | 33. 00000 47355. 00| 30. 67000 44011. 45| 40. 75000 58476. 25
QA HVA, 1, 64, BASE, 25 mm | | |
0220 303-06959 5544.000 My | 14. 00000 77616. 00 25. 50000 141372. 00| 15. 95000 88426. 80

AGGREGATE , 11 |
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ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1875662 | (2) 31-0515195 | (3) 35-1357381
| ORIDER & CRIDER |NC. | VALLEY ASPHALT CORPCRATI ON | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e e meeemoaooaoo
0221 202-03000 LUVP| 3000. 00000 3000. 00| 6593. 18000 6593. 18] 2900. 00000 2900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 61 I I I
0222 304-07491 400.000 My | 165. 00000 66000. 00| 114. 69000 45876. 00| 95. 00000 38000. 00
HVA PATCHI NG TYPE C | | |
0223 401-07328 5375.000 My | 48. 00000 258000. 00| 44. 75000 240531. 25| 44. 00000 236500. 00
QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0224 401-07398 8250.000 My | 34. 00000 280500. 00| 32. 76000 270270. 00| 34. 00000 280500. 00
QA HVA, 3, 70, | NTERMVEDI ATE, 19.0 mm | | |
0225 401-07424 29000.000 My | 30. 00000 870000. 00| 30. 22000 876380. 00| 29. 95000 868550. 00
QA HVA, 3, 64, BASE, 19.0 mm | | |
0226 610-07487 5925.000 My | 38. 00000 225150. 00| 34. 07000 201864. 75| 56. 95000 337428. 75
HVA FOR APPROACHES, TYPE B | | |
0227 715-04612 87.000 m | 80. 00000 6960. 00| 157. 89000 13736. 43| 325. 00000 28275. 00
PIPE , SCH 80, 150 mm LATERAL | | |
0228 715-04612 31.000 m | 155. 00000 4805. 00| 417. 65000 12947. 15| 335. 00000 10385. 00
PIPE , PVC, 250 mm SDR 35 W TH GRANULAR| | |
0229 732-04751 3.000 EACH 1000. 00000 3000. 00| 659. 01000 1977. 03 500. 00000 1500. 00
WATER SERVI CE CONNECTI ON | | |
0230 732-04994 3.000 EACH 300. 00000 900. 00| 981. 68000 2945. 04| 500. 00000 1500. 00
METER | | |
0232 734-06926 37.000 n2 | 120. 00000 4440. 00| 418. 02000 15466. 74| 349. 00000 12913. 00
FACI NG BLOCKS, MODULAR CONCRETE GRAVI TY | | |
VALL I I I
SECTI ON TOTALS | $ 10, 771, 432. 47| $ 15, 228, 202. 52| $ 16,337,177.51
------------------------------------------ o m o m o e e e e et et o oo e e et et et e e e e e e e e e eee oo
I

CONTRACT TOTALS | $ 10, 771, 432. 47 $ 15, 228, 202. 52| $ 16, 337,177.51
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ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RQUTE : 48
CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35-1698047 | |

| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
SECTI ON 0001  UTI LI TY RELQCATI ON
I I I
0001 105- 06657 18.000 MOS | 100. 00000 1800. 00| |
PHONE, CELLULAR , NO. 1 | | |
0002 105- 06657 18.000 MOS | 100. 00000 1800. 00| |
PHONE, CELLULAR , NO. 2 | | |
0003 105- 06657 18.000 M | 100. 00000 1800. 00| |
PHONE, CELLULAR , NO. 3 | | |
0004 105-06845 LUMP|  250000. 00000 250000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0006 108-01614 LUMP|  10000. 00000 10000. 00| |
PARTNER! NG OVERHEAD | | [
0007 110-01001 LUMP|  859400. 00000 859400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 201-52370 LUMP|  340000. 00000 340000. 00| |
CLEARI NG RI GHT OF WY | | |
0009 202-02271 11.000 EACH 350. 00000 3850. 00| |
HEADWALL, REMOVE | | |
0010 202-02278 275.000 m | 22. 00000 6050. 00| [
CURB, CONCRETE, REMOVE | [ |
0011 202-02279 450.000 m | 25. 00000 11250. 00| |
CURB AND GUTTER REMOVE | | [
0012 202-02610 5.000 EACH 660. 00000 3300. 00| |
ROADVWAY DRAI N, REMOVE | [ [
0013 202-03000 LUMP| 5500. 00000 5500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 43 [ I |
0015 202-03000 LUMP| 5500. 00000 5500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 9 I I I
0016 202-52710 39.300 n2 | 13. 00000 510. 90| |
SI DEWALK, CONCRETE, REMOVE [ | [
0017 202-91385 4.000 EACH 385. 00000 1540. 00| |
I NLET, REMOVE | [ [
0018 202-93047 2.000 EACH 495. 00000 990. 00| |
MANHOLE, REMOVE | | |
0019 202-93615 1300.000 n2 | 8. 00000 10400. 00| |
CONCRETE, REMOVE , DRI VEWAYS | | |
0020 202-96133 100.000 m | 43. 00000 4300. 00| [
Pl PE, REMOVE | [ |
0021 202-96151 LUMP| 1500. 00000 1500. 00| |
I

TRANSPCORTATI ON OF SALVAGEABLE | TEVB [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 - 14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e e e meeeeoaooaoo
0022 202-98488 5.000 EACH 165. 00000 825. 00| |
Pl PE END SECTI ON, REMOVE | | |
0023 203-02020 1043793.000 n8 | 8.40000  8767861. 20| |
EXCAVATI ON, UNCLASSI FI ED | | |
0024 205-02231 849.000 m | 46. 00000 39054. 00 |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [
RI PRAP DI TCH CHECK | | |
0025 205-02236 30.000 EACH 53. 00000 1590. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0027 205-06930 7.280 My | 35. 00000 254. 80| |
SPLASHPAD, RI PRAP [ | |
0028 205-06931 1339.000 My | 20. 00000 26780. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0029 205-06932 289.000 m | 15. 00000 4335. 00| |
TEMPORARY CHECK DAM STRAW BALES | [ [
0030 205-06933 17.000 EACH 53. 00000 901. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0031 205-06937 1558.000 m | 4. 20000 6543. 60| |
TEMPORARY SI LT FENCE | | |
0032 205-06938 99.000 m | 50. 00000 4950. 00| |
TEMPORARY SLOPE DRAI N | [ |
0033 207-07498 57578.000 n2 | 4. 00000 230312. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0034 210-07767 2.000 EACH 1350. 00000 2700. 00| |
LATERAL , EXISTING LOCATE | [ [
0035 210-07824 1.000 EACH 1300. 00000 1300. 00| |
LATERAL CONNECTI ON, 100 mm PVC | | [
0036 211-07454 2499.000 18 | 19. 00000 47481. 00| |
STRUCTURE BACKFI LL | | |
0037 213-52830 1200.000 18 | 76. 00000 91200. 00| |
FLOMBLE MORTAR | [ |
0038 301-07448 18677.000 My | 14. 75000 275485. 75| [
COVPACTED AGGREGATE, NO 53, BASE | | |
0040 306-08034 4959.000 n2 | 3. 00000 14877. 00| |
M LLING ASPHALT, 38 mm [ | [
0041 306-08043 986.000 n2 | 6. 50000 6409. 00| |
M LLING TRANSI TI ON | | [
0042 401-06264 LUMP|  15000. 00000 15000. 00| |
PROFI LOGRAPH, HMA | | |
0046 401-07429 7081.000 My | 39. 26000 278000. 06 |
I

QU QA HVA, 5, 76,

| NTERVEDI ATE, C19.0 nmj [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -15
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0050 402-07453 3039.000 My | 52. 00000 158028. 00| |
HVA FOR TEMPORARY PAVENVENT | | |
0051 405- 05517 128.000 My | 478. 76000 61281. 28| |
ASPHALT FOR PRI ME COAT | | |
0052 406- 05520 60.200 My | 620. 88000 37376. 98| |
ASPHALT FOR TACK COAT | | |
0054 601-01701 1.000 EACH 1680. 00000 1680. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM [ | |
CURVED, 2 | | |
0055 601-02103 26.670 m | 65. 00000 1733. 55| |
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | [ |
0056 601-04746 4.000 EACH 5200. 00000 20800. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0057 601-06854 1.000 EACH 2320. 00000 2320. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0058 601-94689 3.000 EACH 2350. 00000 7050. 00| |
GUARDRAI L END TREATMENT, CS | | |
0059 601-99105 91.000 m | 43.70000 3976. 70| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0060 602- 06639 274.000 m | 115. 00000 31510. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0061 605-06120 1261.000 m | 55. 00000 69355. 00| |
CURB, CONCRETE | | |
0062 605-06140 473.000 m | 50. 00000 23650. 00| |
CURB AND GUTTER CONCRETE | | |
0063 605- 06145 205.000 m | 60. 00000 12300. 00| |
CURB AND GUTTER, B, CONCRETE | | |
0064 605-06150 365.000 m | 60. 00000 21900. 00| |
CURB AND GUTTER C, CONCRETE [ | [
0065 607-92007 2318.000 m | 234. 00000 542412. 00| |
PAVED SIDE DI TCH, L, MODIFI ED | [ [
0067 611-05330 788.000 n2 | 43. 00000 33884. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nm | | [
0068 611-05332 615.200 n2 | 43. 00000 26453. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS | | [
0069 611-06497 18.000 EACH 130. 00000 2340. 00| |
MAl LBOX ASSEMBLY, SI NGLE | | |
0071 611-95023 1. 000 EACH 250. 00000 250. 00| |
I

VAl LBOX ASSEMBLY, RESET



CONCRETE CULVERT EXTENSI ON, PRECAST
REI NFORCED OONCRETE BOX SECTI ONS, 2400

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -16
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0072 615-06490 152.000 EACH 85. 00000 12920. 00| |
RIGHT OF WAY MARKER | |
0073 615-06505 38.000 EACH 525. 00000 19950. 00| |
MONUMENT, B | | |
0074 615-06510 7.000 EACH 315. 00000 2205. 00| |
MONUMENT, C | | |
0075 616-02320 6808.000 n2 | 1. 34000 9122. 72 |
GEOTEXTI LES | | |
0076 616-06451 4012.000 My | 20. 30000 81443. 60| |
Rl PRAP, UNI FCRM | | [
0077 621-01004 8.000 EACH 600. 00000 4800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0078 621- 06545 10.540 My | 560. 00000 5902. 40| |
FERTI LI ZER | | [
0079 621-06553 2226.000 kg | 6. 00000 13356. 00| |
SEED M XTURE, R | | |
0080 621-06557 1933.000 kg | 4. 25000 8215. 25| |
SEED M XTURE, T | | |
0081 621-06565 103.000 My | 425. 00000 43775. 00| |
MULCHI NG MATERI AL | | |
0082 621-06567 285.000 KL | 1. 00000 285. 00| [
VATER | | |
0083 621-06575 15823.000 n2 | 3. 22000 50950. 06| |
SODDI NG NURSERY | | |
0084 621-07618 132978.000 n2 | 9.30000  1236695. 40| |
COMPOST SOl L BLANKET | | |
0085 622-52436 20.000 EACH 30. 00000 600. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0086 622-91786 4590. 000 EACH| 4. 25000 19507. 50| |
SEEDLI NG | | |
0087 702-51863 22.000 EACH 50. 00000 1100. 00| [
FI ELD DRI LLED HOLE | N CONCRETE | | |
0088 703-51030 1826.000 kg | 4.00000 7304. 00| |
REl NFORCI NG STEEL | | [
0089 714-04802 37.000 n2 | 150. 00000 5550. 00| |
CONCRETE MODULAR BLOCK WALL | [ [
0090 714-06940 98.000 m | 1415. 00000 138670. 00| |
I I I
I I
I I

mm X 1500mm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -17
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0091 714-44240 45.700 18 | 565. 00000 25820. 50| |
CONCRETE, A, STRUCTURES | | |
0092 714-93978 33.500 m | 835. 00000 27972. 50| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 600 mm | | [
0093 714-96642 LUMP|  200000. 00000 200000. 00| |
TEMPORARY RETAI NI NG WALL | | |
0094 714-99348 45.000 m | 967. 00000 43515, 00| [
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 mm | | [
0095 715-01663 31.000 m | 173. 00000 5363. 00| |
Pl PE CLEANI NG ABOVE 1200 nm DI A, | | |
0096 715-02876 132.000 m | 30. 00000 3960. 00| |
GRANULAR BACKFI LL | | |
0097 715-04612 13.000 m | 90. 00000 1170. 00| |
PIPE, 100 nm DI, WTH POLY WRAP | | |
0098 715-04612 458.000 m | 84. 00000 38472. 00| |
PIPE, 150 nm DI, WTH POLY WRAP | | |
0099 715-04612 248.000 m | 97. 00000 24056. 00| |
PIPE, 200 mm DI, WTH POLY WRAP | | [
0100 715-04612 70.000 m | 128. 00000 8960. 00| |
PIPE, 300 nm DI, WTH POLY WRAP | [ [
0102 715-05048 5026.000 m | 8. 92000 44831. 92| |
PIPE, TYPE 4, CIROULAR 150 nm [ [ |
0103 715-05053 569.700 m | 64. 00000 36460. 80| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0104 715-05121 21.000 m | 95. 00000 1995. 00| [
PIPE, TYPE 1, CROULAR 450 nm | | |
0105 715-05123 136.000 m | 125. 00000 17000. 00| |
PIPE, TYPE 1, G ROULAR 600 mm [ [ [
0106 715-05149 428.780 m | 75. 00000 32158. 50| |
PIPE, TYPE 2, G ROULAR 300 mm | | [
0107 715-05151 705.000 m | 87. 00000 61335. 00| |
PIPE, TYPE 2, CIROCULAR 375 nm [ [ |
0108 715-05152 250.000 m | 94. 00000 23500. 00| |
PIPE, TYPE 2, CIROULAR 450 nm [ [ |
0109 715-05154 8.000 m | 146. 00000 1168. 00| [
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |
0110 715-05169 125.000 m | 87. 00000 10875. 00| |
PIPE, TYPE 3, CIROULAR 375 mm [ | [
0111 715-05173 53.000 m | 125. 00000 6625. 00| |
PIPE, TYPE 3, CIROULAR 600 mm | [ [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 12, 699, 628. 23 ROUTE : 48
CALL ORDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e e e e e et o e e e e e e o e e e e e e e e e e e e e meeeeoaoaaoo
0112 715-06696 11.000 m | 150. 00000 1650. 00| |
PIPE, PVC, 250 mm, SDR 26 | | |
0113 715-06696 159.700 m | 735. 00000 117379. 50] |
PIPE, PVC, 250 nm, SDR 26, WTH | | [
GRANULAR FI LL [ | |
0114 715-06696 107.000 m | 144. 00000 15408. 00| |
PI PE, PVC, 250 nm, SDR 35 | | |
0116 715-46000 5.000 EACH 270. 00000 1350. 00| |
PI PE END SECTI ON, 300 nm | | [
0117 715-46005 21.000 EACH 300. 00000 6300. 00| |
Pl PE END SECTION, 375 mm | | |
0118 715-46010 3.000 EACH 325. 00000 975. 00| |
Pl PE END SECTION, 450 mm | | |
0119 715-46020 13.000 EACH 485. 00000 6305. 00| |
Pl PE END SECTION, 600 mm | | |
0120 718-04986 5.000 EACH 485. 00000 2425. 00| [
CLEANQUT , 150 nm | | |
0121 718-06528 5.000 EACH 700. 00000 3500. 00| |
OUTLET PROTECTOR, 1 | | |
0122 718-06531 13.000 EACH 215. 00000 2795. 00| |
QUTLET PROTECTCR, 3 | [ [
0123 718-06532 5026.000 m | 3. 00000 15078. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0124 718-52610 1273.000 n8 | 32. 00000 40736. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0125 718-99153 9528.000 n2 | 0. 87000 8289. 36| [
GEOTEXTI LES FOR UNDERDRAI N | | |
0126 720-03194 2.000 EACH 540. 00000 1080. 00| |
MANHOLE , EXI STI NG, ABANDCN | | |
0127 720-03194 1.000 EACH 860. 00000 860. 00| |
MANHOLE CONNECTI ON | | |
0128 720-04720 4.000 EACH 4460. 00000 17840. 00| |
MANHOLE, H | [ |
0129 720- 44000 28.000 EACH 595. 00000 16660. 00| |
CASTING ADJUST TO GRADE | | |
0130 720- 45010 5.000 EACH 992. 00000 4960. 00| [
INLET, A3 | | |
0131 720- 45030 9.000 EACH 1050. 00000 9450. 00| |
INLET, E7 [ [ [
0132 720-45035 7.000 EACH 1070. 00000 7490. 00| |
|

I NLET, F7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RQUTE : 48
CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35-1698047 | |

| GRADEX, | NC. [ |
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T e T e N e N NS
0133 720- 45040 1.000 EACH| 2120. 00000 2120. 00| |
I NLET, G7 | | |
0134 720- 45045 7.000 EACH 1095. 00000 7665. 00| |
I NLET, J10 | | |
0135 720- 45055 1.000 EACH| 1910. 00000 1910. 00| |
I NLET, MLO | | |
0136 720-45075 7.000 EACH 2015. 00000 14105. 00| [
I NLET, R13 | | |
0137 720- 45400 3.000 EACH 1760. 00000 5280. 00| |
MANHOLE, A4 | | |
0138 720-45410 12.000 EACH 1705. 00000 20460. 00| |
MANHOLE, CA4 | | |
0139 720- 45605 3.100 m | 695. 00000 2154. 50| |
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0140 720-93409 1.000 EACH 1070. 00000 1070. 00| |
I NLET, B15, MODIFIED | | [
0141 720-94847 2.000 EACH 1125. 00000 2250. 00| |
I NLET, R13, MODI FI ED | | |
0142 720-98174 9.000 EACH 1112. 00000 10008. 00| |
I NLET, B15 | [ |
0143 720- 98555 2.000 EACH 1230. 00000 2460. 00| |
I NLET, C15 | | |
0144 731-93946 37.000 n2 | 250. 00000 9250. 00| |
WALL ERECTI ON , MODULAR BLOCK WALL [ | [
0145 732-01525 5.000 EACH 708. 00000 3540. 00| |
VALVE BOX AND COVER, REMOVE [ | |
0146 732-03063 1. 000 EACH| 3245. 00000 3245, 00| |
TAPPI NG SLEEVE W TH VALVE, 150 mm X 150 | | [
mm | |
0147 732-03942 3.000 EACH 1863. 00000 5589. 00| |
HYDRANT , H-3 | | |
0148 732-04836 1.000 EACH 693. 00000 693. 00| |
GATE VALVE , 100 nm | | |
0149 732-04836 3.000 EACH| 850. 00000 2550. 00| |
GATE VALVE , 150 mm | | |
0150 732-04837 1.000 EACH 139. 00000 139. 00| [
PLUG , 100 mm | | |
0151 732-04837 4.000 EACH 160. 00000 640. 00| |
PLUG , 150 mm | [ |
0152 732-04837 1.000 EACH 213. 00000 213. 00| |
|

PLUG , 200 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RQUTE : 48
CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35-1698047 | |

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS |

| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e et o e e e e e e o e e e e e e e e e e e e e meeeeoaoaaoo
0153 732-04837 1.000 EACH 265. 00000 265. 00| |
PLUG , 250 nm | | |
0154 732-04837 1.000 EACH 508. 00000 508. 00| |
PLUG , 300mm | | [
0155 732-04996 1.000 EACH 485. 00000 485. 00| |
CUT IN SLEEVE, 100 mm | | |
0156 732-04996 2.000 EACH 535. 00000 1070. 00| |
CUT IN SLEEVE, 150 mm | | |
0158 732-05589 1.000 EACH 585. 00000 585. 00| |
COUPLING , 250 nm PVC | | |
0159 732-96948 2.000 EACH 905. 00000 1810. 00| |
GATE VALVE, 200 mm | | |
0160 801-04308 25.000 EACH 390. 00000 9750. 00| |
ROAD CLOSURE S| GN ASSEMBLY | [ [
0161 801-06203 17770.000 m | 0. 45000 7996. 50| |
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0162 801-06207 2827.000 m | 2.90000 8198. 30| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ [
0163 801- 06640 44.000 EACH 203. 00000 8932. 00| |
CONSTRUCTI ON SIGN, A | | [
0164 801-06645 4.000 EACH 47. 00000 188. 00| |
CONSTRUCTI ON SI GN, B | | |
0165 801-06710 750.000 DAY | 12. 50000 9375. 00| |
FLASH NG ARROW SI GN | | |
0166 801-06775 LUMP|  300000. 00000 300000. 00| [
MAI NTAI NI NG TRAFFI C | | |
0167 801-07119 212.400 m | 64. 00000 13593. 60| |
BARRI CADE, I11-B [ [ [
0168 801-07612 52.000 m | 6. 75000 351. 00| |
TEMPORARY PAVEMENT MARKI NG 600 mm | | |
0169 802-04893 2.000 EACH 83. 00000 166. 00| |
REFERENCE POST | | |
0170 802-05701 178.200 m | 25. 50000 454410 |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0171 802-05703 27.300 m | 16. 85000 460. 01 |
SI GN POST, SQUARE, 3, REI NFORCED ANCHCR | | |
BASE I I I
0172 802-76025 23.280 n2 | 105. 00000 2444. 40| |
I I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,699, 628. 23

CALL CRDER : 101 CONTRACT I D :
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT :
SET-ASI DE :

R -24949-A

SEYMOUR DI STRI CT

RQUTE : 48

DATE : 04/ 28/ 04
PAGE : 101 -21

COUNTI ES : DEARBORN

| (4) 35-1698047

| GRADEX, | NC. [ [
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|
------------------------------------------ e
0173 802- 76035 24.950 n2 | 110. 00000 2744. 50| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm TH CKNESS | | [
0174 802-76045 7.430 n2 | 140. 00000 1040. 20| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0175 805-01815 4.000 EACH 1875. 00000 7500. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nf | [
0176 805-01842 8.000 EACH 780. 00000 6240. 00| |
HANDHOLE, S| GNAL | | |
0177 805-02202 4.000 EACH 675. 00000 2700. 00| |
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0178 805-02503 1770.000 m | 0. 31000 548. 70| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0179 805-02659 LUWP| 2000. 00000 2000. 00| [
TRAFFI C COUNTER HARDWARE | | |
0180 805- 06592 500.000 m | 50. 00000 25000. 00| |
CONDUI T, STEEL, GALVAN ZED, 50nm | | [
0181 805- 78100 1.000 EACH 7750. 00000 7750. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | [
PHASE | | |
0182 805- 78205 6.000 EACH 365. 00000 2190. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | [
AVBER, GREEN | | |
0183 805-78215 2.000 EACH 395. 00000 790. 00| [
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0184 805- 78230 2.000 EACH 615. 00000 1230. 00| |
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMVBER GREEN, AMBER ARROW GREEN ARROW | [ [
0185 805- 78415 4.000 EACH 1300. 00000 5200. 00| |
SPAN, CATENARY, AND TETHER | | |
0186 805- 78420 4.000 EACH 125. 00000 500. 00| |
DI SCONNECT HANGER | | |
0187 805- 78445 1.000 EACH 415. 00000 415. 00| [
SI GNAL SERVI CE | | |
0188 805- 78467 15.000 m | 4. 70000 70. 50| |
SI GNAL CABLE, 3C 8GA. [ | [
0189 805- 78485 35.000 m | 3. 65000 127. 75| |
SI GNAL CABLE, 5C 14GA. | | [
0190 805- 78490 265.000 m | 3. 95000 1046. 75| |
I

SI GNAL CABLE, 7C 14GA [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RQUTE : 48
CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35-1698047 | |

TRANSVERSE MARKI NGS, THERVOPLASTI C, [ |
STOP LINE, 600 nm | |
0203 808- 75320 24.000 EACH| 58. 25000 1398. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0204 808- 75325 17.000 EACH| 80. 00000 1360. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0205 808- 75996 86.000 EACH 25. 00000 2150. 00|

LINE, THERMOPLASTIC, SCQLID, YELLOWN 300 |
nm I

| GRADEX, | NC. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0191 805-78510 1540.000 m | 3. 25000 5005. 00| |
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0192 805- 78784 15.000 EACH| 125. 00000 1875. 00| |
LOCP DETECTCR DELAY AMPLIFI ER, 1 CHANNEL| | |
0193 805- 78785 6.000 EACH 395. 00000 2370. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0194 805-78795 620.000 m | 25. 50000 15810. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0195 805- 78925 1.000 EACH 1000. 00000 1000. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0196 805-81060 4.000 EACH 2860. 00000 11440. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0197 808-06701 560.000 m | 0. 81000 453. 60| |
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100mm | | |
0198 808-06703 7909.000 m | 0. 81000 6406. 29| |
LINE, THERVOPLASTIC, SOLID, WH TE, 100rmj | |
0199 808-06716 4920.000 m | 0. 88000 4329. 60| |
LI NE, REMOVE | | |
0200 808- 75240 34.000 m | 0. 81000 27. 54| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0201 808- 75245 8918.000 m | 0. 81000 7223. 58] |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0202 808- 75297 96.000 m | 10. 92000 1048. 32| |
|
I
|
I
I
I
I
|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE I I I
0206 808-75998 422.000 EACH| 23. 00000 9706. 00| |
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0207 808-96016 281.000 m | 5. 45000 1531. 45| |
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 101 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 12, 699, 628. 23 ROUTE : 48
CALL CRDER : 101 CONTRACT 1D : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 1698047 | |
| GRADEX, | NC. | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e e e T I
0208 808-98796 26.000 m | 8. 00000 208. 00| |
LI NE, THERMOPLASTI C, DOTTED, WHI TE, 100 | | |
mm 600 nm LINE, 1200 mm GAP | | |
0209 203-02070 3000.000 nB | 9. 00000 27000. 00| |
BORROW, TOPSO L | | |
0210 601-06037 1.000 EACH 720. 00000 720. 00| |
GUARDRAI L END TREATMENT, | | | |
0211 601-01621 5.000 EACH 1680. 00000 8400. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | | |
0212 601-01848 2.000 EACH 1680. 00000 3360. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0213 601-99105 143.000 m | 43. 70000 6249. 10| |
GUARDRAI L, W BEAM 1.905 m SPACI NG , | | |
LONG POST | | |
0214 714-02401 24.000 m | 250. 00000 6000. 00| |
RETAI NI NG WALL , REMOVE | | |
0215 105-07570 24.000 MS | 1800. 00000 43200. 00| |
FI ELD OFFI CE , EQUI PMENT ONLY | | |
0216 802- 05694 1.000 EACH 1250. 00000 1250. 00| |
OVERHEAD SI GN STRUCTURE , CABLE SPAN, | | |
REMOVE | | |
0217 401-07320 538.000 My | 68. 05000 36610. 90| |
QA HVA, 1, 64, SURFACE, 9.5 nmm | | |
0218 401-07389 897.000 My | 52. 79000 47352. 63| |
QA HVA, 1, 64, |NTERVEDI ATE, 19.0 nm | | |
0219 401-07406 1435.000 My | 37. 82000 54271. 70| |
QA HVA, 1, 64, BASE, 25 nm | | |
0220 303-06959 5544.000 My | 20. 00000 110880. 00| |
AGGREGATE , 11 | | |
0221 202-03000 LUWP| 12000. 00000 12000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 61 | I |
0222 304-07491 400.000 My | 204. 15000 81660. 00| |
HVA PATCH NG TYPE C | | |
0223 401-07328 5375.000 My | 53. 61000 288153. 75| |
QA HVA, 3, 70, SURFACE, 9.5 mm | | |
0224 401-07398 8250.000 My | 38. 06000 313995. 00| |
QA HVA, 3, 70, | NTERMVEDI ATE, 19.0 rmm | | |
0225 401-07424 29000.000 My | 34. 54000 1001660. 00| |
I

QC/ QA HMA, 3, 64, BASE, 19.0 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 101 -24

ENG NEER S ESTI MATE: $ 12, 699, 628. 23 RQUTE : 48
CALL CRDER : 101 CONTRACT ID : R -24949-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35-1698047

| |

| GRADEX, | NC. | |

LINE NO/ |TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|
------------------------------------------ e
0226 610-07487 5925.000 My | 43. 07000 255189. 75| |
HVA FOR APPROACHES, TYPE B | | |
0227 715-04612 87.000 m | 105. 00000 9135. 00| |
PIPE , SCH 80, 150 mm LATERAL | | |
0228 715-04612 31.000 m | 150. 00000 4650. 00| |
PIPE , PVC, 250 nm SDR 35 WTH GRANULAR| | |
0229 732-04751 3.000 EACH 1500. 00000 4500. 00| |
WATER SERVI CE CONNECTI ON | [ |
0230 732-04994 3.000 EACH 2185. 00000 6555. 00| |
METER | | |
0232 734-06926 37.000 n2 | 300. 00000 11100. 00| |
FACI NG BLOCKS, MODULAR CONCRETE GRAVI TY | | [
VALL | | |
SECTI ON TOTALS [ $ 17,892, 164. 45 |
------------------------------------------ g S &

CONTRACT TOTALS | $ 17,892, 164. 45| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 121 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 431, 019. 44 ROUTE : 61
CALL ORDER : 121 CONTRACT ID : R -26041-A COUNTI ES @ KNOX
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 09/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0242038
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAME BID LONBI D
1 35-1878024 RAGLE, INC. $ 335, 555.50 100. 0000%
2 351618530 AMERI CAN CONTRACTI NG & SERVI CES $  342,777.10 102. 1521%
3 35-1801998 R INC $  409,318.16 121. 9822%
4 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  472,482.10 140. 8059%
| (1) 35-1878024 | (2) 35 1618530 | (3) 35-1801998
| RAGLE, | NC. | AVERI CAN CONTRACTI NG & SERVI | CLR, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ S
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUWP| 2000. 00000 2000. 00| 6300. 00000 6300. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 5.000 NOS | 1000. 00000 5000. 00| 1500. 00000 7500. 00| 1300. 00000 6500. 00
FIELD OFFI CE, A | | [
0003 110-01001 LUMP|  16500. 00000 16500. 00|  17000. 00000 17000. 00|  20400. 00000 20400. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP) 4250. 00000 4250.00|  17000. 00000 17000.00|  19500. 00000 19500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 385.000 LFT | 3.90000 1501. 50| 4.00000 1540. 00) 4. 40000 1694. 00
GUARDRAI L, REMOVE | | |
0007 203-02020 50.000 CYS | 20. 00000 1000. 00| 40. 00000 2000. 00| 20. 00000 1000. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0008 203-02070 50.000 CYS | 20. 00000 1000. 00| 11. 00000 550. 00| 16. 00000 800. 00
BORROW | | |
0009 205- 06931 10.500 TON | 20. 00000 210. 00| 100. 00000 1050. 00| 79. 00000 829. 50
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205- 06937 249.000 LFT | 2.00000 498. 00| 2.00000 498. 00| 3. 75000 933.75
TEMPORARY SI LT FENCE | | |
0011 211-07454 697.000 CYS | 20. 00000 13940. 00| 24. 00000 16728. 00| 57. 00000 39729. 00
STRUCTURE BACKFI LL | | |
0012 402-07433 25.000 TON | 145. 00000 3625. 00| 150. 00000 3750. 00| 163. 00000 4075. 00
HVA SURFACE, TYPE B | | |
0013 402-07438 37.000 TON | 105. 00000 3885. 00| 110. 00000 4070. 00| 118. 00000 4366. 00
HVA | NTERVEDI ATE, TYPE B | | |
0014 402-07441 74.000 TON | 100. 00000 7400. 00| 105. 00000 7770. 00| 146. 00000 10804. 00
HVA BASE, TYPE B | | |
0015 405-05518 51.000 SYS | 10. 00000 510. 00| 10. 50000 535. 50| 15. 00000 765. 00
I

ASPHALT FOR PRI ME COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 121 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 431, 019. 44 ROUTE : 61
CALL ORDER : 121 CONTRACT ID : R -26041-A COUNTI ES : KNOX
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 1618530 | (3) 35-1801998
| RAGLE, I NC. | AVER CAN CONTRACTI NG & SERVI | CLR | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ s
0016 406- 05521 872.000 SYS | 1. 00000 872. 00| 1. 05000 915. 60| 0. 68000 592. 96
ASPHALT FOR TACK COAT | |
0017 601-94689 4.000 EACH| 1975. 00000 7900. 00| 2000. 00000 8000. 00| 2475. 00000 9900. 00
GUARDRAI L END TREATMENT, CS | |
0018 601-99105 675.000 LFT | 12. 80000 8640. 00| 13. 00000 8775. 00| 14. 25000 9618. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0019 616-02320 185.000 SYS | 2.00000 370. 00| 3.00000 555. 00| 7.00000 1295. 00
GEOTEXTI LES | [ [
0021 621-01004 1.000 EACH 100. 00000 100. 00| 525. 00000 525. 00| 560. 00000 560. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0022 621- 06559 640. 000 SYS | 0. 75000 480. 00| 0. 45000 288. 00| 0. 45000 288. 00
MULCHED SEEDI NG, R | | |
0023 701-90649 2185.000 LFT | 25. 00000 54625. 00| 42. 00000 91770. 00| 24. 00000 52440. 00
PILE, STEEL SHELL, 0.203 IN., 14 IN |
0024 723-06660 33.400 SYS | 900. 00000 30060. 00| 700. 00000 23380. 00| 1200. 00000 40080. 00
W NGWALL [ | [
0025 723-07069 76.000 LFT | 2000. 00000 152000. 00| 1300. 00000 98800. 00| 1985. 00000 150860. 00
STRUCTURE, PRECAST THREE SIDED, 192 IN. | | |
X 108 IN, | | |
0026 801-06625 22.000 EACH 60. 00000 1320. 00| 65. 00000 1430. 00| 110. 00000 2420. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0027 801-06640 19.000 EACH 80. 00000 1520. 00| 85. 00000 1615. 00| 95. 00000 1805. 00
CONSTRUCTI ON SIGN, A | | |
0028 801-06775 LUMP| 1500. 00000 1500. 00| 2500. 00000 2500. 00| 5700. 00000 5700. 00
MAI NTAI NI NG TRAFFI C | | |
0029 801-07118 72.000 LFT | 11. 00000 792. 00| 12. 00000 864. 00| 18. 00000 1296. 00
BARRI CADE, I11-A | |
0030 805-96014 56.000 LFT | 5. 00000 280. 00| 5. 00000 280. 00| 15. 00000 840. 00
SAW CUT, FULL DEPTH | |
0031 808-06713 190.000 LFT | 3. 00000 570. 00| 3. 25000 617. 50| 1. 39000 264. 10
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0032 808-06714 190.000 LFT | 3. 00000 570. 00| 3. 25000 617. 50| 1. 39000 264. 10
LINE, PAINT, SOLID, YELLOW 4 IN. | | [
0033 808- 75996 3.000 EACH 5. 00000 15. 00| 10. 00000 30. 00| 75. 00000 225. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0034 306-08034 156. 000 SYS | 12. 00000 1872. 00| 12. 00000 1872. 00| 10. 00000 1560. 00
MLLING ASPHALT, 1 1/2 IN. | | [
0035 207-07500 160.000 SYS | 9. 00000 1440. 00| 16. 00000 2560. 00| 15. 00000 2400. 00
I

SUBGRADE TREATMENT, TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 121 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 431, 019. 44 ROUTE : 61
CALL ORDER : 121 CONTRACT ID : R -26041-A COUNTI ES : KNOX
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 1618530 | (3) 35-1801998
| RAGLE, |NC. | AVERI CAN CONTRACTI NG & SERVI | CLR, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e e et e e e e e e e e e e e e ee—oaooaoo
0036 616-06405 340.000 TON | 25. 00000 8500. 00| 30. 00000 10200. 00| 38. 00000 12920. 00
Rl PRAP, REVETNMENT | | |
0037 303-01180 27.000 TON | 30. 00000 810. 00| 33. 00000 891. 00| 59. 00000 1593. 00
COVPACTED AGGREGATE, NO 53 | | |
SECTI ON TOTALS | $ 335,555, 50] $  342,777.10] $ 409, 318.16
------------------------------------------ o m m e m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e e ee oo

CONTRACT TOTALS | $ 335, 555. 50| $ 342, 777. 10| $ 409, 318. 16




ENG NEER S ESTI MATE: $ 431, 019. 44

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 121 -4

RQUTE : 61

MOBI LI ZATI ON AND DENCBILIZATIdV FOR

CALL ORDER : 121 CONTRACT ID : R -26041-A COUNTI ES : KNOX
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | |
| DEl G BROTHERS LUVBER & CONST| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e e e et e e e e e e e e e e e e meee—oaooaoo
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I I
0001 105- 06845 LUMP|  14000. 00000 14000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 5.000 NOS | 955. 00000 4775. 00| |
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  23000. 00000 23000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  17000. 00000 17000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-02241 385.000 LFT | 3.10000 1193. 50| |
GUARDRAI L, REMOVE | | |
0007 203-02020 50.000 CYS | 90. 00000 4500. 00| |
EXCAVATI ON, UNCLASSI FI ED | | |
0008 203-02070 50.000 CYS | 45. 00000 2250. 00| |
BORROW | | |
0009 205-06931 10.500 TON | 43. 00000 451. 50| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0010 205-06937 249.000 LFT | 2. 50000 622. 50| |
TEMPORARY SI LT FENCE | | [
0011 211-07454 697.000 CYS | 32. 00000 22304. 00| |
STRUCTURE BACKFI LL | | |
0012 402-07433 25.000 TON | 165. 00000 4125. 00| |
HVA SURFACE, TYPE B | | |
0013 402-07438 37.000 TON | 125. 00000 4625. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0014 402-07441 74.000 TON | 110. 00000 8140. 00 |
HVA BASE, TYPE B | [ [
0015 405-05518 51.000 SYS | 12. 00000 612. 00| |
ASPHALT FOR PRI ME COAT | [ [
0016 406-05521 872.000 SYS | 1. 00000 872. 00| |
ASPHALT FOR TACK COAT | | |
0017 601-94689 4.000 EACH| 2495. 00000 9980. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0018 601-99105 675.000 LFT | 12. 80000 8640. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0019 616-02320 185.000 SYS | 3. 40000 629. 00| |
GEOTEXTI LES | | |
0021 621-01004 1.000 EACH 600. 00000 600. 00| |
I I I
I I I

SEEDI NG



ENG NEER S ESTI MATE: $ 431, 019.

CALL CRDER @ 121

LETTI NG DATE : 04/20/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

44

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26041-A
VI NCENNES DI STRI CT

DATE : 04/ 28/ 04
PAGE : 121 -5

RQUTE : 61
COUNTI ES @ KNOX

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0022 621-06559 640. 000
MJULCHED SEEDI NG, R

0023 701-90649 2185. 000
PILE, STEEL SHELL, 0.203 IN., 14 IN

0024 723-06660 33. 400
W NGMALL

0025 723-07069 76. 000
STRUCTURE, PRECAST THREE SI DED, 192
X 108 I N

0026 801-06625 22.000
DETOUR RQUTE MARKER ASSEMBLY

0027 801-06640 19. 000

CONSTRUCTI ON SIGN, A
0028 801-06775
MAI NTAI NI NG TRAFFI C

0029 801-07118 72.000
BARRI CADE, I11-A

0030 805-96014 56. 000
SAW CUT, FULL DEPTH

0031 808-06713 190. 000
LINE, PAINT, SCLID, WHTE, 4 IN.

0032 808-06714 190. 000
LINE, PAINT, SCQLID, YELLOW 4 IN.

0033 808-75996 3. 000
SNOAPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

0034 306-08034 156. 000
M LLING ASPHALT, 1 1/2 IN.

0035 207-07500 160. 000
SUBGRADE TREATMENT, TYPE C

0036 616-06405 340. 000
RI PRAP, REVETMENT

0037 303-01180 27.000

COVPACTED AGGREGATE, NO 53
SECTI ON TOTALS

CONTRACT TOTALS

| (4) 35-1009310
| DEl G BROTHERS LUMBER & CONST|

| UNIT PRICE UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
ss T 0.50000 e [T
LFT ﬂ 38. 50000 84122 5ol
SYS ﬂ 1234. 00000 41215.60; |
LFT ; 2036. 00000 154736.001
IN | |
EACH} 115. 00000 2530.00I |
EACHH 125. 00000 2375.00}
LLNP‘ 38000. 00000 38000.001 |
LFT | 20. 00000 1440.00} |
LFT 1 9. 00000 504.00% |
LFT # 1. 00000 190.00“ |
LFT | 1. 00000 190.00’
EACHE 15. 00000 45.00{
| | [
SYS , 11. 00000 1716 oo‘ |
SYs ﬂ 21. 60000 3456 ooi |
TON , 37. 00000 12580 oou |
TON f 27. 50000 742 50,
: $ 472, 482 10I I
R L R T Femmmmeeeeeeeseee e me e e
| $ 472, 482. 10| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 62
CALL CRDER @ 131 CONTRACT ID : R -26130-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :
VENDOR RANKI NG :
TOTAL
BI D

9, 442. 85
6, 891. 25

~

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 1,7
2  35-1878024 RAGLE, | NC. $ 2,2

DATE : 04/ 28/ 04
PAGE : 131 -1

100. 0000%
127. 2402%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 141 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 325S.
CALL CRDER @ 141 CONTRACT ID : R -26190-A COUNTI ES : PARKE
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 95 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,799, 304. 80 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER @ 191 CONTRACT I D :
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDCOR RANKI NG :

R -27352-A
GREENFI ELD DI STRI CT
07/ 26/ 04 COVPLETI ON DATE

RQUTE :
CQOUNTI ES :

PRQJECT( S)

3
RUSH

DATE : 04/ 28/ 04
PAGE : 191 -1

RANK VENDCR NO. / NAVE
1  35-1568035 HOLMAN EXCAVATI NG
2  35-1357381 O MARA, DAVE CONTRACTCR
3  35-1310611 DUNCAN ROBERTSON | NC
4  35-1609544 SCHUTT- LOCKABI LL GO
5 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG
6  35-0918397 RI ETH RI LEY CONSTRUCTI ON
7  35-1917625 M LESTONE CONTRACTCRS, L.P.
8  35-0999231 HUNT PAVI NG COVPANY, | NC.

AR OBPAB AP

325. 200.
507. 689.

. 0000%
. 0388%
. 6537%
. 9531%
. 9236%
. 3557%
. 4744%
. 9577%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 3
CALL CRDER : 201 CONTRACT ID : R -27353-A COUNTI ES : RUSH
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/18/ 04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1357381 O MARA, DAVE CONTRACTOR $ 255, 574. 02 100. 0000%
2  35-1310611 DUNCAN ROBERTSON | NC $ 261, 894. 29 102. 4729%
3  35-1609544 SCHUTT-LOOKABI LL CO $ 280, 770. 87 109. 8589%
4  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 287,912. 99 112. 6534%
5 35-0844079 ROHE, PAUL H COWPANY $ 291,547.31 114. 0754%
6  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 314, 636. 25 123. 1096%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 335, 232. 00 131.1682%
8  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 349, 705. 50 136. 8313%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 217 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 888, 189. 36 RQUTE : 65
CALL ORDER : 217 CONTRACT ID : R -27401-B COUNTI ES : JASPER VH TE
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0657232
SET-ASI DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 N | |

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 903, 092. 80 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  969,673.64 107. 3725%
| (1) 35-0918397 | (2) 35-1917625 |
| RETH RILEY OCONSTRUCTION | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o e e e e e e e et e e oo e e e e e e e e e e e e e e e mem e eemeeoeaoo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUWP| 2600. 31000 2600. 31| 2500. 00000 2500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 MOS | 2365. 24000 7095. 72| 2800. 00000 8400. 00|
FIELD OFFI CE, A | |
0003 110-01001 LUWP|  63367. 78000 63367.78|  48485. 00000 48485. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 304-07783 198.000 TON | 83. 68000 16568. 64| 110. 00000 21780. 00|
HVA PATCHING TYPE D | | |
0005 306-08033 110848. 000 SYS | 0. 82000 90895. 36| 0. 60000 66508. 80|
MLLING ASPHALT, 1 IN | | |
0006 306-08043 1329.000 SYS | 0. 55000 730. 95| 1. 90000 2525. 10|
MLLING TRANSI TI ON | | |
0007 401-06264 LUVP| 3095. 68000 3095. 68| 1200. 00000 1200. 00|
PROFI LOGRAPH, HVA | | |
0008 401-07337 10562. 000 TON | 59. 30000 626326. 60| 68. 00000 718216. 00|
QU QA HWA, 5, 76, SURFACE, 9.5 nm-- SMA | | |
0009 406- 05520 25.750 TON | 152. 27000 3920. 95 250. 00000 6437. 50]
ASPHALT FOR TACK COAT | | |
0010 606-07484 700.000 LFT | 3.72000 2604. 00| 4.00000 2800. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0011 801-01093 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0012 801-03290 20.000 EACH 79. 00000 1580. 00| 80. 00000 1600. 00|
CONSTRUCTI ON SIQN, C | | |
0013 801-04308 1.000 EACH 40. 00000 40. 00| 42.00000 42. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0014 801-06207 9423.000 LFT | 0. 90000 8480. 70| 1. 40000 13192. 20|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 217 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 888, 189. 36 ROUTE : 65
CALL ORDER : 217 CONTRACT ID : R -27401-B COUNTI ES : JASPER VA TE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35-1917625 |
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e e ee oo
0015 801-06625 8.000 EACH 40. 00000 320. 00| 40. 00000 320. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0016 801-06640 26.000 EACH 59. 00000 1534. 00| 60. 00000 1560. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06710 180.000 DAY | 12. 00000 2160. 00| 12. 00000 2160. 00|
FLASHI NG ARROW SI GN | | |
0018 801-06775 LUMP|  40476. 58000 40476.58|  39000. 00000 39000. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 801-07118 96.000 LFT | 2.00000 192. 00| 2.00000 192. 00|
BARRI CADE, |11 -A | | |
0020 801-07119 96.000 LFT | 2. 50000 240. 00| 2. 50000 240. 00|
BARRI CADE, |11-B | | |
0021 801-09133 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0022 808-03631 1297.000 LFT | 1. 35000 1750. 95| 1. 35000 1750. 95|
LINE, EPOXY, SOLID, VH TE, 4 IN | | |
0023 808- 03632 997.400 LFT | 1. 35000 1346. 49| 1. 35000 1346. 49|
LINE, EPOXY, SOLID, YELLON 4 IN. | | |
0024 808-06702 9367.050 LFT | 0. 29000 2716. 44 0. 30000 2810. 12|
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | | |
IN | | |
0025 808-06703 39582.000 LFT | 0. 23000 9103. 86| 0. 25000 9895. 50|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.| | |
0026 808-06705 775.000 LFT | 0. 53000 410. 75| 0. 55000 426. 25|
LINE, THERMOPLASTIC, SOLID, WA TE, 8 IN.| | |
0027 808-74811 249.400 LFT | 1. 70000 423. 98| 1. 70000 423. 98|
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0028 808- 75245 36347.000 LFT | 0. 23000 8359. 81| 0. 25000 9086. 75|
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN. I | I
0029 808- 75996 475.000 EACH 4. 95000 2351. 25| 5. 00000 2375. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
SECTI ON TOTALS | $  903,092. 80| $ 969, 673.64]
------------------------------------------ o m m e m e e o e e e e et e e e e e e e e e e e e e e e e e e e e e e emem e

CONTRACT TOTALS [ $ 903, 092. 80| $ 969, 673. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER @ 221 CONTRACT ID : R -27403-A COUNTI ES :
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/ 04/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

VARI ON

DATE : 04/ 28/ 04
PAGE : 221 -1

RANK VENDCR NO. / NAVE
1 35-1151771 CALUMET ASPHALT PAVING CO. INC
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON
3  35-1917625 M LESTONE CONTRACTCRS, L.P.
4  35-1609544 SCHUTT-LOOKABI LL CO
5 35-0999231 HUNT PAVI NG COVPANY, | NC.

440, 764. 01
527, 980. 00
571, 430. 82
623, 611. 25
656, 075. 03

100. 0000%
119. 7874%
129. 6455%
141. 4841%
148. 8495%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/12/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9949064
9949066
9949067
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351609544 SCHUTT- LOCKABI LL CO $ 3,225,946.39 100. 0000%
2 05 0558668 VEDDLE BROTHERS H GHWAY GROUP LLC $ 3,240, 037.87 100. 4368%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 3,354, 600.00 103. 9880%
4 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 3,588,537.21 111. 2398%
5 351917625 M LESTONE CONTRACTCRS, L. P. $ 3,875, 700.00 120. 1414%
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS H GHWAY GROU| RI ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e et et m e e e e e e e et e e e e e e e e e eemeee oo
SECTI ON 0001 | NTERSECTI ON | MPROVEMENTS
[ I |
0001 105-06845 LUMP|  58518. 00000 58518. 00|  45890. 44000 45890. 44|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MS | 1981. 08000 19810. 80| 1037. 70000 10377. 00| 2200. 00000 22000. 00
FIELD OFFI CE, B | [ [
0003 110-01001 LUMP|  161297. 32000 161297. 32|  162001. 89000 162001. 89| 170014. 50000 170014. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 201-52370 LUMP|  10926. 20000 10926.20|  81472. 87000 81472.87|  33000. 00000 33000. 00
CLEARI NG RI GHT OF WAY | [
0005 202-02241 136.000 m | 12. 96000 1762. 56| 19. 20000 2611. 20| 12. 00000 1632. 00
GUARDRAI L, REMOVE | | [
0006 202-02278 78.000 m | 12. 69000 989. 82| 23. 48000 1831. 44| 24. 00000 1872. 00
CURB, CONCRETE, REMOVE | | |
0007 202-51330 LUMP|  77525. 09000 77525.09|  84875. 39000 84875.39|  28000. 00000 28000. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | | [
0008 202-51328 LUMP|  26557. 00000 26557.00|  81698. 30000 81698.30|  29000. 00000 29000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 1 | [ [
0009 202-52710 46.000 n2 | 10. 82000 497. 72| 14. 71000 676. 66| 20. 00000 920. 00
SI DEWALK, CONCRETE, REMOVE | | [
0010 202- 74045 8.000 EACH 36. 72000 293. 76| 34. 00000 272. 00| 78. 00000 624. 00
SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE| | [
0011 202-78515 LUMP| 1890. 00000 1890. 00| 1750. 00000 1750. 00| 2300. 00000 2300. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0012 202-91385 2.000 EACH 115. 04000 230. 08| 246. 62000 493. 24 600. 00000 1200. 00
I

I NLET, REMOVE [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 28/ 04
231 -2

ENG NEER S ESTIMATE: $ 3, 490, 773. 72 ROUTE
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU| Rl ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e et m e ot o e e e e e e e e e e e e e e e e e e e e e e meeemoaooaoo
0013 202-94749 77.000 m | 5. 14000 395. 78| 10. 87000 836. 99| 24. 00000 1848. 00
CURB, ASPHALT, REMOVE | [ [
0014 202-96133 349.000 m | 27. 81000 9705. 69| 45. 20000 15774. 80| 45. 00000 15705. 00
Pl PE, REMOVE | | [
0015 203-02000 4500.000 n8 | 30. 37000 136665. 00| 5. 20000 23400. 00 30. 00000 135000. 00
EXCAVATI ON, COMVON | | [
0016 203-02070 1478.000 n8 | 18. 43000 27239. 54 12. 39000 18312. 42| 20. 00000 29560. 00
BORROW | |
0017 203-51223 636.000 n8 | 8. 00000 5088. 00| 7. 98000 5075. 28| 8. 20000 5215. 20
EXCAVATI ON, WATERVAY | |
0018 205-06931 102.000 My | 31. 19000 3181. 38| 64. 51000 6580. 02 35. 00000 3570. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0019 205-06933 6.000 EACH 81. 00000 486. 00| 75. 00000 450. 00| 77. 00000 462. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205-06937 286.000 m | 5. 29000 1512. 94 10. 39000 2971. 54| 5. 00000 1430. 00
TEMPORARY SI LT FENCE | | |
0021 206-51220 468.600 n8 | 130. 00000 60918. 00| 7.98000 3739. 43| 132. 00000 61855. 20
EXCAVATI ON, VET | |
0022 207-07498 14481.000 n2 | 7. 75000 112227. 75| 6. 66000 96443. 46| 6. 30000 91230. 30
SUBGRADE TREATMENT, TYPE A | |
0023 211-07454 972.800 n8 | 32. 16000 31285. 25| 14. 96000 14553. 09 25. 00000 24320. 00
STRUCTURE BACKFI LL | | |
0024 213-52830 37.400 18 | 96. 49000 3608. 73| 117. 99000 4412. 83| 100. 00000 3740. 00
FLOMBLE MORTAR | |
0025 302-06464 1879.000 n8 | 35. 83000 67324. 57| 30. 38000 57084. 02| 50. 00000 93950. 00
SUBBASE FOR PCCP | | [
0026 302-07455 133.000 n8 | 38. 91000 5175. 03] 42. 13000 5603. 29| 50. 00000 6650. 00
DENSE GRADED SUBBASE [ | [
0027 303-01180 691.000 My | 22. 01000 15208. 91| 18. 77000 12970. 07| 25. 00000 17275. 00
COMPACTED AGGREGATE, NO. 53 | | [
0028 306-08038 6151.000 n2 | 3. 55000 21836. 05| 3. 55000 21836. 05| 3. 50000 21528. 50
M LLING ASPHALT, 100 nm | |
0029 401-06264 LUMP| 1080. 00000 1080. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMA | | |
0030 401-07334 963.000 My | 59. 40000 57202. 20| 55. 00000 52965. 00| 55. 00000 52965. 00
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0031 401-07403 1604. 000 My | 49. 68000 79686. 72 46. 00000 73784. 00 45. 00000 72180. 00
QA HVA 3, 76, | NTERMEDI ATE, 19.0 nmm | | |
0032 401-07424 1794.000 My | 44. 28000 79438. 32 41. 00000 73554. 00 50. 00000 89700. 00
QA HVA, 3, 64, BASE, 19.0 mm | | |
0033 401-07429 869.000 My | 49. 68000 43171. 92| 46. 00000 39974. 00| 50. 00000 43450. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05-0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHMAY GROU| RI ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ s
0034 402-07451 370.000 My | 43. 20000 15984. 00| 40. 00000 14800. 00| 50. 00000 18500. 00
HVA, TYPE B, WEDGE AND LEVEL | [ [
0035 402-07453 247.000 My | 67. 50000 16672. 50| 55. 40000 13683. 80| 55. 00000 13585. 00
HVA FOR TEMPORARY PAVENVENT | | |
0036 406- 05520 8.700 My | 108. 00000 939. 60| 100. 00000 870. 00| 200. 00000 1740. 00
ASPHALT FOR TACK COAT | |
0037 502-06327 6989.000 n2 | 45. 85000 320445. 65| 44. 71000 312478. 19 43. 00000 300527. 00
PCCP, 250 mm | | |
0038 503- 05240 1636.000 m | 27. 86000 45578. 96| 22. 71000 37153. 56 34. 00000 55624. 00
D-1 CONTRACTI ON JO NT | | |
0039 503-05310 66.600 m | 432. 21000 28785. 19| 331. 08000 22049. 93] 460. 00000 30636. 00
TERM NAL JO NT | | |
0040 601-01522 8.000 EACH 1576. 80000 12614. 40| 1460. 00000 11680. 00| 1150. 00000 9200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0041 601-94689 8.000 EACH 1998. 00000 15984. 00| 1850. 00000 14800. 00| 2200. 00000 17600. 00
GUARDRAI L END TREATMENT, CS | |
0042 601-99105 120.000 m | 43. 90000 5268. 00| 40. 65000 4878. 00| 39. 00000 4680. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0043 602- 06639 74.000 m | 63. 77000 4718. 98| 60. 93000 4508. 82 65. 00000 4810. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0044 604-06069 127.000 n2 | 79. 39000 10082. 53| 63. 96000 8122. 92| 70. 00000 8890. 00
CURB RAVP, CONCRETE | | |
0045 604-91531 2441.000 n2 | 26. 74000 65272. 34 31. 22000 76208. 02| 34. 00000 82994. 00
S| DEWALK, CONCRETE, 100 nm | | [
0046 605- 05523 30.000 m | 43. 20000 1296. 00| 45. 94000 1378. 20| 75. 00000 2250. 00
CURB, HMA | | [
0047 605-06100 782.000 m | 41. 94000 32797. 08| 37. 31000 29176. 42| 40. 00000 31280. 00
CURB, |NTEGRAL, C, CONCRETE | |
0048 605-06120 148.000 m | 51. 86000 7675. 28] 39. 17000 5797. 16 70. 00000 10360. 00
CURB, CONCRETE | |
0049 605-06140 748.000 m | 45. 03000 33682. 44| 66. 08000 49427. 84 48. 00000 35904. 00
CURB AND GUTTER CONCRETE | | |
0050 605- 06255 666.000 n2 | 65. 95000 43922. 70| 87. 71000 58414. 86| 90. 00000 59940. 00
CENTER CURB, D, CONCRETE | |
0051 605-97937 36.000 m | 74. 12000 2668. 32| 80. 70000 2905. 20| 70. 00000 2520. 00
CURB AND GUTTER, CONCRETE, ROLL | |
0052 609- 06259 888.000 n2 | 56. 50000 50172. 00| 48. 39000 42970. 32| 75. 00000 66600. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | |
0053 610-07486 709.000 My | 49. 68000 35223. 12| 52. 83000 37456. 47| 80. 00000 56720. 00
I

HVA FOR APPROACHES, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 490, 773. 72 ROUTE
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MAR ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU| Rl ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0054 611-05330 133.000 n2 | 39. 60000 5266. 80| 49. 91000 6638. 03| 50. 00000 6650. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0055 615- 06505 8.000 EACH 491. 40003 3931. 20| 273. 00000 2184. 00| 610. 00000 4880. 00
MONUMENT, B | | |
0056 616-02320 1633.000 n2 | 1. 58000 2580. 14] 1. 84000 3004. 72| 2.00000 3266. 00
GEOTEXTI LES | | |
0057 616- 06405 1139.000 My | 20. 18000 22985. 02 17. 74000 20205. 86| 25. 00000 28475. 00
Rl PRAP, REVETNMENT | | |
0058 616-06451 36.000 My | 36. 52000 1314. 72| 19. 59000 705. 24 38. 00000 1368. 00
R PRAP, UNI FORM | | |
0059 616-93019 205.000 n2 | 37. 99000 7787. 95| 26. 31000 5393. 55| 39. 00000 7995. 00
RIPRAP, GROUTED, 450 nm | | |
0060 621-01004 1.000 EACH 108. 00000 108. 00| 114. 84000 114. 84 100. 00000 100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621-06567 174.000 KL | 1. 08000 187. 92| 1. 15000 200. 10| 1. 00000 174. 00
WATER | | |
0062 621-06575 9671.000 n2 | 3. 02000 29206. 42| 3.22000 31140. 62| 3. 00000 29013. 00
SODDI NG, NURSERY | | |
0063 701-51195 1020.700 m | 92. 57000 94486. 20| 88. 31000 90138. 02| 93. 00000 94925. 10
PILE, STEEL H, HP 310 X 79 [ | |
0064 702-51005 140.500 n8 | 453. 91000 63774. 36| 625. 06000 87820. 93| 470. 00000 66035. 00
CONCRETE, A, SUBSTRUCTURE [ [ [
0065 702-51015 76.600 n8 | 302. 41000 23164. 61| 277. 90000 21287. 14| 310. 00000 23746. 00
CONCRETE, B, FOOTI NGS [ | [
0066 702-51863 164.000 EACH 7.07000 1159. 48| 3.37000 552. 68| 7.30000 1197. 20
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0067 703-01540 36.000 EACH 5. 43000 195. 48] 11. 21000 403. 56| 5. 60000 201. 60
THREADED Tl E BAR ASSEMBLY | | [
0068 703-03622 42.000 EACH 26. 24000 1102. 08| 26. 91000 1130. 22| 27. 00000 1134. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | | |
MODI FI ED | |
0069 703-51030 41120.000 kg | 1. 30000 53456. 00| 1. 76000 72371. 20| 1. 35000 55512. 00
REl NFORCI NG STEEL | |
0070 703-51032 69702.000 kg | 1. 53000 106644. 06 1. 88000 131039. 76 1. 55000 108038. 10
REI NFORCI NG STEEL, EPOXY COATED | | [
0071 704-51002 748.500 n8 | 433. 12000 324190. 32 486. 44000 364100. 34| 450. 00000 336825. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0072 704-51106 60.000 EACH 41. 86000 2511. 60| 47. 04000 2822. 40| 43. 00000 2580. 00

DECK DRAI N | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 28/ 04
231 -5

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | VEDDLE BROTHERS HI GAMAY GROU| Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

0073 706-06349
RAILING TX
0074 706-06372

CONCRETE BRI DGE RAI LI NG TRANSI Tl ON,

0075 709-51821
SURFACE SEAL
0076 709-51821
SURFACE SEAL
0077 714-07534

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 4800 nm X 1500 nmm

0078 715-02246

PI PE END SECTI ON, 1200 mm, RESET

0079 715-05024

PIPE, TYPE 2, C RCULAR, 900 nm

0080 715-05048

PIPE, TYPE 4, G RCULAR 150 mm

0081 715-05053

Pl PE, UNDERDRAI N QUTLET, 150 nm

0082 715-05149

PI PE, TYPE 2,

0083 715-05151

Pl PE, TYPE 2

0084 715-05152

PI PE, TYPE 2,

0085 715-05154

PI PE, TYPE 2,

0086 715-06513
PI PE, RCP,
0087 715-46000

PI PE END SECTI ON

0088 715-46005

PI PE END SECTI ON

0089 715-46040

Pl PE END SECTI ON,

0090 718-06531

QUTLET PROTECTOR, 3

0091 718-52610

AGCREGATE FOR UNDERDRAI NS

0092 718-99153

[
AMOUNT|

QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE UNIT PRI CE
------------------------------------------ I e N s
116.800 m | 263. 24000 30746. 43| 278. 00000 32470. 40| 270. 00000
I I I
8.000 EACH 1500. 00000 12000. 00| 1600. 00000 12800. 00| 1520. 00000
TTX | I
LUWVP| 3800. 00000 3800. 00| 3600. 00000 3600. 00| 3900. 00000
STR NO 1 | | |
LUWVP| 4750. 00000 4750. 00| 4320. 00000 4320. 00| 4900. 00000
STR NO 2 | | |
46.800 m | 3108. 22000 145464. 70| 3832. 89000 179379. 25| 3800. 00000
I I I
| I |
2.000 EACH 327. 51000 655. 02| 324. 22000 648. 44| 600. 00000
| | I
32.000 m | 213. 77000 6840. 64| 306. 11000 9795. 52| 200. 00000
I | I
1956.000 m | 9. 45000 18484. 20| 20. 35000 39804. 60| 9. 00000
I | I
7.000 m | 38. 61000 270. 27| 74. 45000 521. 15| 36. 00000
I I [
321.500 m | 91. 14000 29301. 51| 104. 91000 33728.57| 85. 00000
C ROULAR 300 mm | | |
220.000 m | 109. 78000 24151. 60| 109. 23000 24030. 60| 90. 00000
C ROULAR 375 mm | | |
149.500 m | 112. 18000 16770. 91| 118. 24000 17676. 88| 95. 00000
C ROULAR, 450 nm | | |
4.000 m | 174. 44000 697. 76| 252. 38000 1009. 52| 250. 00000
C ROULAR, 600 nm | [ |
20.000 m | 143. 66000 2873. 20| 358. 43000 7168. 60| 150. 00000
D0. 3=50, 1200 nm, RELAI D | |
8.000 EACH| 209. 82000 1678. 56| 522. 53000 4180. 24| 290. 00000
300 nm | |
7.000 EACH 312. 97000 2190. 79| 556. 98000 3898. 86| 320. 00000
375 nm | |
1.000 EACH 1132. 22000 1132. 22| 556. 98000 556. 98| 890. 00000
900 mMm | |
1.000 EACH 648. 00000 648. 00| 494. 08000 494. 08| 625. 00000
I I I
376.000 n8 | 37. 37000 14051. 12| 31. 91000 11998. 16| 36. 00000
I I I
5056.000 n2 | 1. 89000 9555. 84| 0. 48000 2426. 88| 1. 80000
I

GEOTEXTI LES FOR UNDERDRAI N

177840. 00

1200. 00
6400. 00
17604. 00

252.00
27327.50
19800. 00
14202. 50
1000. 00
3000. 00
2320. 00
2240. 00

890. 00

625. 00
13536. 00

9100. 80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -6
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm THI CKNESS [

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOCKABI LL CO | WEDDLE BROTHERS H GHWAY GROU| Rl ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e T e N e N NS
0093 720- 44000 2.000 EACH| 710. 20000 1420. 40| 265. 96000 531. 92| 600. 00000 1200. 00
CASTI NG, ADJUST TO GRADE | | |
0094 720- 45030 6.000 EACH 951. 82000 5710. 92| 1028. 27000 6169. 62| 1200. 00000 7200. 00
I NLET, E7 | | |
0095 720-45410 5.000 EACH 1807. 52000 9037. 60| 2125. 57000 10627. 85| 2100. 00000 10500. 00
MANHOLE, C4 | | |
0096 720-45415 1.000 EACH 3651. 23000 3651. 23| 2762. 94000 2762. 94| 2700. 00000 2700. 00
MANHOLE, D4 | | |
0097 720-91917 1.000 EACH 1173. 78000 1173. 78| 1152. 13000 1152. 13| 1400. 00000 1400. 00
I NLET, A10 | | |
0098 720-98174 15. 000 EACH| 1958. 78000 29381. 70| 1727. 65000 25914. 75| 1900. 00000 28500. 00
I NLET, B15 | [ [
0099 720-98555 4.000 EACH| 1997. 98000 7991. 92| 1727. 65000 6910. 60| 1950. 00000 7800. 00
I NLET, C15 | [ [
0100 728-98377 LUMP| 1954. 00000 1954. 00| 2430. 00000 2430. 00| 2000. 00000 2000. 00
MASONRY COATING , STR NO. 1 | | [
0101 728-98377 LUMP| 2106. 00000 2106. 00| 2610. 00000 2610. 00| 2200. 00000 2200. 00
MASONRY COATING , STR NO 2 | | [
0102 801-04308 5.000 EACH 324. 00000 1620. 00| 300. 00000 1500. 00| 205. 00000 1025. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0103 801- 06207 6413.000 m | 3.19000 20457. 47| 2. 95000 18918. 35| 2. 70000 17315. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
100 mm | | |
0104 801- 06625 19. 000 EACH| 102. 60000 1949. 40| 95. 00000 1805. 00| 98. 00000 1862. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0105 801- 06640 28.000 EACH| 77. 76000 2177. 28| 72. 00000 2016. 00| 93. 00000 2604. 00
CONSTRUCTI ON SI G\, A | |
0106 801- 06645 6.000 EACH| 27. 00000 162. 00| 25. 00000 150. 00| 31. 00000 186. 00
CONSTRUCTI ON SIGN, B | | [
0107 801-06710 180. 000 DAY | 14. 04000 2527. 20| 13. 00000 2340. 00| 14. 00000 2520. 00
FLASHI NG ARROW SI GN | |
0108 801-06775 LUWP|  41844. 12000 41844.12|  29379. 72000 29379.72|  65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
0109 801-07118 82.800 m | 26. 57000 2200. 00| 24. 60000 2036. 88| 32. 00000 2649. 60
BARRI CADE, |11-A | |
0110 801-07119 61.200 m | 26. 57000 1626. 08| 24. 60000 1505. 52| 32. 00000 1958. 40
BARRI CADE, |11-B | |
0111 802-05701 41.300 m | 54. 00000 2230. 20| 50. 00000 2065. 00| 43. 00000 1775. 90
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0112 802-76025 3.265 n2 | 189. 00000 617.09 175. 00000 571. 38| 370. 00000 1208. 05
[ I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU| Rl ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m e e o e e e e et o e m e e e e e e e e e e e e e e e e e e e e eemiaooaoo
0113 805-01815 4.000 EACH 1879. 20000 7516. 80| 1740. 00000 6960. 00| 2000. 00000 8000. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0114 805-01842 13.000 EACH 864. 00000 11232. 00| 800. 00000 10400. 00| 870. 00000 11310. 00
HANDHOLE, SI GNAL | | |
0115 805-01844 951.000 m | 35. 64000 33893. 64 33. 00000 31383. 00| 36. 00000 34236. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |
0116 805-02087 LUMP| 292. 68000 292. 68| 271. 00000 271. 00| 670. 00000 670. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT | | [
0117 805-02152 8.000 EACH 498. 96000 3991. 68 462. 00000 3696. 00 405. 00000 3240. 00

|
PEDESTRI AN S| GNAL HEAD W TH [ [ [
| NTERNATI ONAL SYMBOLS, 450nmm | | |
0118 805- 02373 807.000 m | 6. 80000 5487. 60| 6. 30000 5084. 10| 6. 10000 4922. 70
|
I
|

| NTERCONNECT CABLE, FI BER OPTI C |

0119 805-02503 928.000 m | 0. 32000 296. 96| 0. 30000 278. 40 1. 45000 1345. 60
CABLE, ROADVWAY LOCP, 1C 14GA. |

0120 805-78100 1.000 EACH  11988. 00000 11988.00]  11100. 00000 11100.00]  14000. 00000 14000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE | |

0121 805-78205 4.000 EACH 691. 20000 2764. 80| 640. 00000 2560. 00 760. 00000 3040. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, |
AMBER GREEN [

|
|
[
|
0122 805- 78230 5.000 EACH 1123. 20000 5616. 00| 1040. 00000 5200. 00| 1200. 00000 6000. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0123 805- 78370 4.000 EACH 190. 08000 760. 32| 176. 00000 704. 00| 130. 00000 520. 00
PEDESTRI AN PUSH BUTTON | | |
0124 805-78415 4.000 EACH| 1350. 00000 5400. 00| 1250. 00000 5000. 00| 1100. 00000 4400. 00
SPAN, CATENARY, AND TETHER | |
0125 805- 78420 4.000 EACH 262. 44000 1049. 76| 243. 00000 972. 00| 145. 00000 580. 00
DI SCONNECT HANGER | | [
0126 805- 78465 17.000 m | 6. 91000 117. 47| 6. 40000 108. 80| 4.10000 69. 70
SI GNAL CABLE, 2C 8GA. [ [ [
0127 805- 78485 55.000 m | 6. 59000 362. 45| 6. 10000 335. 50] 3. 30000 181. 50
SI GNAL CABLE, 5C 14GA. | | [
0128 805- 78490 504.000 m | 6. 37000 3210. 48] 5. 90000 2973. 60| 3. 50000 1764. 00
SI GNAL CABLE, 7C 14GA. | | |
0129 805- 78500 155.000 m | 8. 21000 1272. 55| 7. 60000 1178. 00| 4.20000 651. 00
SI GNAL CABLE, 11C 14GA. | | |
0130 805- 78510 595.000 m | 3. 72000 2213. 40| 3. 44000 2046. 80| 2. 75000 1636. 25
I

SI GNAL CABLE, 2C 16GA., SHI ELDED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1609544 | (2) 05 0558668 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU| Rl ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m et o e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e eemoaooaoo
0131 805-78785 8.000 EACH 810. 00000 6480. 00| 750. 00000 6000. 00| 830. 00000 6640. 00
SI GNAL DETECTOR HOUSI NG | | [
0132 805-78795 381.000 m | 23. 76000 9052. 56| 22. 00000 8382. 00| 18. 00000 6858. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | [
0133 805- 78925 1.000 EACH 1112. 40000 1112. 40| 1030. 00000 1030. 00| 950. 00000 950. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0134 805-81032 4.000 EACH 3132. 00000 12528. 00| 2900. 00000 11600. 00| 3150. 00000 12600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0135 805-92504 4.000 EACH 266. 76000 1067. 04 247. 00000 988. 00| 275. 00000 1100. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0136 808-03002 123.000 m | 1. 49000 183. 27| 1. 38000 169. 74| 1. 90000 233. 70
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |
0137 808-03631 1448.000 m | 1. 49000 2157. 52 1. 38000 1998. 24| 1. 90000 2751. 20
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0138 808-03632 822.000 m | 1. 49000 1224. 78| 1. 38000 1134. 36 1. 90000 1561. 80
LINE, EPOXY, SOLID, YELLOW 100 nm [ | |
0139 808-06701 194.000 m | 1. 08000 209. 52| 1. 00000 194. 00| 1. 15000 223.10
LINE, THERMOPLASTIC, BROKEN, VW TE, | | |
100mm | | |
0140 808-06703 799.000 m | 1. 06000 846. 94 0. 98000 783. 02| 1. 15000 918. 85
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0141 808-06716 400.000 m | 1. 59000 636. 00| 1. 47000 588. 00| 1. 70000 680. 00
LI NE, REMOVE | | |
0142 808- 74805 40.000 m | 46. 44000 1857. 60| 43. 00000 1720. 00| 54. 00000 2160. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 mm | | [
0143 808- 74807 10. 000 EACH 151. 20000 1512. 00| 140. 00000 1400. 00| 135. 00000 1350. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | [
| NDI CATI ONS ARROVS | | |
0144 808- 74808 10. 000 EACH 198. 72000 1987. 20| 184. 00000 1840. 00| 145. 00000 1450. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I [
0145 808-75245 1284.000 m | 1. 06000 1361. 04| 0. 98000 1258. 32| 1. 15000 1476. 60
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | [
0146 808- 75297 35.000 m | 11. 34000 396. 90| 10. 50000 367. 50] 10. 25000 358. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
STOP LINE, 600 nm | |
0147 808- 75300 132.000 m 2. 19000 289. 08 2. 03000 267. 96| 3. 60000 475. 20
I
I

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
CROSSWALK LINE, 150 nm [



ENG NEER S ESTI MATE: $ 3, 490, 773. 72
CALL CRDER @ 231
LETTI NG DATE : 04/20/04 10:00 AM

SET-ASI DE :

DI STR CT

TABULATI ON CF BI DS

CONTRACT ID : R -27412-A
: GREENFI ELD DI STRI CT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

RQUTE
COUNTI ES :

MARI ON

DATE : 04/ 28/ 04
PAGE : 231 -9

|
I
LINE NO/ |TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE UNIT PRI CE
------------------------------------------ e
0148 808- 75320 6.000 EACH 51. 19000 307. 14| 47. 40000 284. 40|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0149 808- 75325 6.000 EACH 54. 27000 325. 62| 50. 25000 301. 50]|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | |
0150 808-94455 159.000 m | 15. 55000 2472. 45| 14. 40000 2289. 60|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | [
150 nm | | |
SECTI ON TOTALS [ $ 3,225, 946. 39| $ 3,240, 037. 87|
------------------------------------------ g S

CONTRACT TOTALS

(1) 35 1609544
SCHUTT- LOOKABI LL CO

|
AMOUNT|

$ 3,225,946. 39

| (2) 05 0558668

|
AMOUNT]

$ 3,240,037.87

| (3) 35-0918397
| WEDDLE BROTHERS HI GHMAY GROU| R ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

51. 00000

61. 00000

15. 50000

2464. 50

$ 3,354, 600.00

$ 3,354,600.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625 |

| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVEMENTS

[ I
0001 105-06845 LUWP| 67845. 55000 67845. 55| 55157. 93000 55157. 93|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 10.000 MOS | 2000. 00000 20000. 00 2830. 15000 28301. 50|
FIELD COFFI CE, B | | [
0003 110-01001 LUMP|  176000. 00000 176000. 00]  189910. 00000 189910. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  35000. 00000 35000.00]  41412. 00000 41412. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-02241 136.000 m | 20. 88000 2839. 68 20. 21000 2748. 56|
GUARDRAI L, REMOVE | | |
0006 202-02278 78.000 m | 9. 11000 710. 58] 19. 83000 1546. 74|
CURB, CONCRETE, REMOVE | | |
0007 202-51330 LUMP|  48927. 08000 48927.08|  51000. 00000 51000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 2 | [ [
0008 202-51328 LUMP|  43490. 74000 43490.74|  22000. 00000 22000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | | |
0009 202-52710 46.000 n2 | 8. 45000 388. 70| 16. 81000 773. 26|
SI DEWALK, CONCRETE, REMOVE | | |
0010 202-74045 8.000 EACH 54. 36000 434. 88| 35. 79000 286. 32|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0011 202-78515 LUMP| 6523. 61000 6523. 61] 1842. 05000 1842. 05|
TRAFFI C S| GNAL EQUI PNENT, REMOVE | | |
0012 202-91385 2.000 EACH 141. 43000 282. 86 452. 84000 905. 68
I NLET, REMOVE | | |
0013 202-94749 77.000 m | 6. 61000 508. 97| 20. 08000 1546. 16|
CURB, ASPHALT, REMOVE | | |
0014 202-96133 349.000 m | 40. 00000 13960. 00| 70. 00000 24430. 00|
Pl PE, REMOVE | | |
0015 203-02000 4500.000 n8 | 28. 00000 126000. 00| 29. 95000 134775. 00|
EXCAVATI ON,  COMMON | | |
0016 203-02070 1478.000 n8 | 15. 00000 22170. 00| 1. 00000 1478. 00|
BORROW | | |
0017 203-51223 636.000 n8 | 11. 96000 7606. 56| 14. 53000 9241. 08|
EXCAVATI ON, WATERVAY | | |
0018 205-06931 102.000 My | 58. 60000 5977. 20| 39. 12000 3990. 24
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
0019 205-06933 6.000 EACH 65. 24000 391. 44 63. 16000 378. 96

TEMPORARY DI TCH | NLET PROTECTI ON | | |



GUARDRAI L TRANSI TI ON TYPE TGB '

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350999231 | (5) 35 1917625 [
| HONT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e et o e e e e e e e e e et e e e e e e e e e e e e e ee oo
0020 205-06937 286.000 m | 5. 49000 1570. 14| 5. 32000 1521. 52|
TEMPORARY SI LT FENCE | | |
0021 206-51220 468.600 n8 | 38. 05000 17830. 23| 40. 90000 19165. 74|
EXCAVATI ON, VET | | [
0022 207-07498 14481.000 n2 | 12. 07000 174785. 67| 11. 36000 164504. 16
SUBGRADE TREATMENT, TYPE A | [ [
0023 211-07454 972.800 n8 | 16. 90000 16440. 32| 24. 17000 23512. 58|
STRUCTURE BACKFI LL | | |
0024 213-52830 37.400 n8 | 168. 53000 6303. 02| 173. 58000 6491. 89|
FLOMBLE MORTAR | | |
0025 302-06464 1879.000 n8 | 57. 31000 107685. 49| 45. 45000 85400. 55|
SUBBASE FOR PCCP | | |
0026 302-07455 133.000 n8 | 54. 36000 7229. 88| 10. 66000 1417. 78|
DENSE GRADED SUBBASE | | [
0027 303-01180 691.000 My | 21. 15000 14614. 65| 27. 81000 19216. 71
COMPACTED AGGREGATE, NO. 53 | | [
0028 306-08038 6151.000 n2 | 4. 08000 25096. 08| 4.19000 25772. 69|
M LLING ASPHALT, 100 mm | | |
0029 401-06264 LUWP| 1087. 27000 1087. 27| 500. 00000 500. 00|
PROFI LOGRAPH, HMA | | |
0030 401-07334 963.000 My | 59. 80000 57587. 40| 65. 00000 62595. 00|
QC/ QA HMVA, 3, 76, SURFACE, 9.5 nm | | |
0031 401-07403 1604.000 My | 50. 01000 80216. 04| 53. 00000 85012. 00|
QC/ QA HWA, 3, 76, | NTERVEDIATE, 19.0 mm | | |
0032 401-07424 1794.000 My | 44. 58000 79976. 52| 51. 00000 91494. 00|
QC/ QA HWVA, 3, 64, BASE, 19.0 mm [ [ [
0033 401-07429 869.000 My | 50. 01000 43458. 69| 49. 00000 42581. 00|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 mmj | |
0034 402-07451 370.000 My | 43. 49000 16091. 30| 68. 00000 25160. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0035 402-07453 247.000 My | 47. 84000 11816. 48| 86. 00000 21242. 00|
HVA FOR TEMPORARY PAVENVENT | | |
0036 406- 05520 8.700 My | 108. 73000 945, 95| 220. 00000 1914. 00|
ASPHALT FOR TACK COAT | | |
0037 502- 06327 6989.000 n2 | 45. 44000 317580. 16 85. 00000 594065. 00|
PCCP, 250 nm [ | [
0038 503- 05240 1636.000 m | 33. 01000 54004. 36| 15. 67000 25636. 12
D-1 CONTRACTI ON JO NT | | |
0039 503- 05310 66.600 m | 375. 11000 24982. 33| 405. 00000 26973. 00|
TERM NAL JO NT | | |
0040 601-01522 8.000 EACH| 1587. 41000 12699. 28 1536. 80000 12294. 40
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STR CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625

|

| HUONT PAVI NG COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e m e eemeeoe—ao o
0041 601-94689 8.000 EACH 2011. 45000 16091. 60| 1947. 31000 15578. 48]
GUARDRAI L END TREATMENT, CS | | |
0042 601-99105 120.000 m | 44. 20000 5304. 00| 42. 79000 5134. 80|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0043 602- 06639 74.000 m | 97. 85000 7240. 90| 185. 55000 13730. 70]|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0044 604- 06069 127.000 n2 | 143. 48000 18221. 96 126. 36000 16047. 72
CURB RAVP, CONCRETE | [ [
0045 604-91531 2441.000 n2 | 28. 61000 69837. 01| 33. 96000 82896. 36|
SI DEWALK, CONCRETE, 100 nm | | [
0046 605- 05523 30.000 m | 43. 49000 1304. 70)| 90. 11000 2703. 30|
CURB, HMA | | |
0047 605-06100 782.000 m | 38. 68000 30247. 76| 47. 28000 36972. 96|
CURB, |NTEGRAL, C, CONCRETE | | |
0048 605-06120 148.000 m | 39. 85000 5897. 80| 61. 43000 9091. 64|
CURB, CONCRETE | | |
0049 605- 06140 748.000 m | 46. 39000 34699. 72| 43. 24000 32343. 52|
CURB AND GUTTER CONCRETE | | |
0050 605- 06255 666.000 n2 | 66. 89000 44548 74| 80. 81000 53819. 46|
CENTER CURB, D, CONCRETE | | [
0051 605-97937 36.000 m | 57. 21000 2059. 56 120. 17000 4326. 12|
CURB AND GUTTER, CONCRETE, ROLL | | |
0052 609- 06259 888.000 n2 | 76. 11000 67585. 68| 75. 30000 66866. 40|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | [ [
0053 610-07486 709.000 My | 50. 01000 35457. 09| 58. 00000 41122. 00|
HVA FOR APPROACHES, TYPE A | | |
0054 611-05330 133.000 n2 | 39. 50000 5253. 50| 48. 24000 6415. 92|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nm | | [
0055 615- 06505 8.000 EACH 494. 71000 3957. 68 478. 93000 3831. 44|
MONUMENT, B | | |
0056 616-02320 1633.000 n2 | 3. 51000 5731. 83 2.18000 3559. 94|
GEOTEXTI LES | | |
0057 616- 06405 1139.000 My | 29. 72000 33851. 08| 32. 23000 36709. 97|
Rl PRAP, REVETMENT | | |
0058 616-06451 36.000 My | 35. 47000 1276. 92| 33. 76000 1215. 36|
R PRAP, UNI FORM | | |
0059 616-93019 205.000 n2 | 70. 67000 14487. 35 65. 09000 13343. 45
Rl PRAP, GROUTED, 450 mm | [ [
0060 621-01004 1.000 EACH 489. 27000 489. 27 473. 67000 473. 67

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 231 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625

I
| HUNT PAVI NG COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e e e e e e e e e e e e e e e meeemoaooaoo
0061 621-06567 174.000 KL | 2. 17000 377. 58] 2.11000 367. 14|
VATER | | |
0062 621-06575 9671.000 n2 | 3. 04000 29399. 84 2. 95000 28529. 45|
SODDI NG, NURSERY | | |
0063 701-51195 1020.700 m | 119. 60000 122075. 72| 125. 00000 127587. 50]
PILE, STEEL H, HP 310 X 79 | | [
0064 702-51005 140.500 n8 | 706. 72000 99294. 16| 550. 00000 77275. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0065 702-51015 76.600 n8 | 489. 27000 37478. 08| 550. 00000 42130. 00|
CONCRETE, B, FOOTI NGS | | |
0066 702-51863 164.000 EACH 11. 96000 1961. 44 4. 53000 742. 92|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703-01540 36.000 EACH 13. 05000 469. 80| 10. 78000 388. 08|
THREADED TI E BAR ASSEMBLY | [ |
0068 703-03622 42.000 EACH 30. 44000 1278. 48| 26. 22000 1101. 24|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | | |
MODI FI ED [ [ |
0069 703-51030 41120.000 kg | 1. 63000 67025. 60| 1. 44000 59212. 80|
REI NFORCI NG STEEL | | |
0070 703-51032 69702.000 kg | 1. 85000 128948. 70| 1. 66000 115705. 32
REI NFORCI NG STEEL, EPOXY COATED | | |
0071 704-51002 748.500 n8 | 625. 18000 467947. 23| 550. 00000 411675. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0072 704-51106 60.000 EACH 108. 73000 6523. 80| 51. 25000 3075. 00|
DECK DRAI N | | |
0073 706-06349 116.800 m | 239. 20000 27938. 56| 272. 85000 31868. 88
RAILING TX | | |
0074 706-06372 8.000 EACH 1630. 90000 13047. 20| 1570. 39000 12563. 12
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0075 709-51821 LUMP| 4580. 66000 4580. 66 2820. 97000 2820. 97|
SURFACE SEAL , STR NO 1 | | |
0076 709-51821 LUMP| 5939. 17000 5939. 17| 3536. 74000 3536. 74|
SURFACE SEAL , STR NO. 2 | | |
0077 714-07534 46.800 m | 3158. 55000 147820. 14] 3531. 15000 165257. 82|

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4800 mm X 1500 nm | | |

0078 715-02246 2.000 EACH 664. 88000 1329. 76| 187. 49000 374. 98

PI PE END SECTION, 1200 mm, RESET | [ [

0079 715-05024 32.000 m | 180. 09000 5762. 88| 310. 55000 9937. 60|

PI PE, TYPE 2, CIRCULAR 900 nm [ [ |

0080 715-05048 1956.000 m | 9. 67000 18914. 52| 10. 53000 20596. 68
I

PI PE, TYPE 4, C RCULAR 150 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625

I

| HONT PAVI NG COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e o e o e o e e e e et e e e e e e e e e e e e e e e e e e e e meee—iaooaoo
0081 715-05053 7.000 m | 61. 82000 432. 74| 42. 10000 294. 70|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | [
0082 715-05149 321.500 m | 83. 41000 26816. 32| 106. 85000 34352. 28|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0083 715-05151 220.000 m | 90. 72000 19958. 40| 123. 82000 27240. 40|
PIPE, TYPE 2, CIRCULAR 375 nm [ [ |
0084 715-05152 149.500 m | 93. 81000 14024. 60| 128. 63000 19230. 19
PIPE, TYPE 2, CIRCULAR 450 nm [ | |
0085 715-05154 4.000 m | 164. 97000 659. 88| 228. 46000 913. 84|
PIPE, TYPE 2, CIROULAR 600 nm | | |
0086 715-06513 20.000 m | 83. 62000 1672. 40| 144. 82000 2896. 40|
PIPE, RCP, Il, D0.3=50, 1200 nm, RELAID| | [
0087 715-46000 8.000 EACH 124. 00000 992. 00| 322. 89000 2583. 12|
Pl PE END SECTION, 300 mm | | |
0088 715-46005 7.000 EACH 129. 64000 907. 48| 329. 50000 2306. 50|
Pl PE END SECTION, 375 mm | | |
0089 715-46040 1.000 EACH 564. 76000 564. 76| 858. 33000 858. 33
Pl PE END SECTION, 900 mm | | |
0090 718-06531 1.000 EACH 564. 20000 564. 20| 631. 56000 631. 56|
OUTLET PROTECTCR 3 | | [
0091 718-52610 376.000 n8 | 45. 86000 17243. 36| 36. 84000 13851. 84|
AGGREGATE FOR UNDERDRAI NS | | [
0092 718-99153 5056.000 2 | 1. 19000 6016. 64| 1. 89000 9555. 84
GEOTEXTI LES FOR UNDERDRAI N | | |
0093 720- 44000 2.000 EACH 334. 93000 669. 86| 423. 48000 846. 96|
CASTING ADJUST TO GRADE | | |
0094 720- 45030 6.000 EACH 900. 54000 5403. 24| 1141. 94000 6851. 64|
I NLET, E7 | | |
0095 720- 45410 5.000 EACH 1570. 07000 7850. 35 1554. 67000 7773. 35
MANHOLE, C4 | | [
0096 720-45415 1.000 EACH 2252. 07000 2252. 07| 5713. 44000 5713. 44|
MANHOLE, D4 | [ [
0097 720-91917 1.000 EACH 1095. 55000 1095. 55| 1109. 67000 1109. 67|
I NLET, AL0 | | |
0098 720-98174 15.000 EACH 1587. 04000 23805. 60| 1569. 10000 23536. 50|
I NLET, B15 | | |
0099 720- 98555 4.000 EACH 1587. 04000 6348. 16| 1569. 10000 6276. 40|
I NLET, C15 | | |
0100 728-98377 LUMP| 1880. 27000 1880. 27| 2557. 82000 2557. 82|
MASONRY COATING , STR NO 1 | | |
0101 728-98377 LUMP| 2026. 80000 2026. 80| 2747. 29000 2747. 29|

MASONRY COATING , STR. NO. 2 | | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 RQUTE :
CALL ORDER : 231 CONTRACT ID : R -27412-A COUNTI ES : MARION
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35-0999231
| HUNT PAVI NG COMPANY, | NC.

(5) 35-1917625 |
M LESTONE OONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS

------------------------------------------ s
0102 801-04308 5.000 EACH 271. 82000 1359. 10| 315. 00000 1575. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0103 801- 06207 6413.000 m | 3. 24000 20778. 12| 3.10000 19880. 30|
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0104 801- 06625 19.000 EACH 76. 11000 1446. 09 100. 00000 1900. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0105 801- 06640 28.000 EACH 106. 55000 2983. 40| 76. 00000 2128. 00|
CONSTRUCTI ON SIQN, A | | |
0106 801-06645 6.000 EACH 76. 11000 456. 66| 26. 00000 156. 00|
CONSTRUCTI ON SIGN, B | | |
0107 801-06710 180.000 DAY | 11. 28000 2030. 40| 13. 68000 2462. 40|
FLASH NG ARROW SI GN | | |
0108 801-06775 LUMP|  19479. 56000 19479.56]  59892. 90000 59892. 90|
MAI NTAI NI NG TRAFFI C | | |
0109 801-07118 82.800 m | 32. 18000 2664. 50| 26. 00000 2152. 80|
BARRI CADE, I11-A | | [
0110 801-07119 61.200 m | 42. 84000 2621. 81| 26. 00000 1591. 20|
BARRI CADE, I11-B [ [ [
0111 802-05701 41.300 m | 45. 67000 1886. 17| 52. 63000 2173. 62|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0112 802-76025 3.265 e | 239. 20000 780. 99| 183. 92000 600. 50|
| | |
0113 805-01815 4.000 EACH 2065. 81000 8263. 24| 1831. 53000 7326. 12|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0114 805-01842 13.000 EACH 782. 83000 10176. 79| 842. 08000 10947. 04
HANDHOLE, S| GNAL | | [
0115 805-01844 951.000 m | 35. 88000 34121. 88| 34. 74000 33037. 74|
CONDUI T, STEEL, GALVANI ZED, 50 rm | [ [
UNDERGROUND [ | |
0116 805-02087 LUMP| 869. 81000 869. 81| 285. 25000 285. 25|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PNENT | | |
0117 805-02152 8.000 EACH 509. 93000 4079. 44 486. 30000 3890. 40|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0118 805-02373 807.000 m | 15. 77000 12726. 39 6. 63000 5350. 41|
| NTERCONNECT CABLE, FI BER OPTIC | | |
0119 805-02503 928.000 m | 0. 33000 306. 24| 0. 32000 296. 96|
I

CABLE, ROADWAY LOOP, 1C 14GA | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625 |

| HUONT PAVI NG COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e e o e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoe—eaoo o
0120 805- 78100 1.000 EACH  12177.41000 12177.41]  11683. 86000 11683. 86|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0121 805-78205 4.000 EACH 750. 22000 3000. 88| 673. 67000 2694. 68|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | |
0122 805- 78230 5.000 EACH 1196. 00000 5980. 00 1094. 70000 5473. 50|

|
TRAFFI C SI GNAL HEAD, 5 FACE 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |

0123 805- 78370 4.000 EACH 125. 04000 500. 16| 185. 26000 741. 04|
PEDESTRI AN PUSH BUTTON | | |
0124 805-78415 4.000 EACH 1337. 34000 5349. 36| 1315. 75000 5263. 00|
SPAN, CATENARY, AND TETHER | | [
0125 805- 78420 4.000 EACH 190. 27000 761. 08| 255. 78000 1023. 12|
DI SCONNECT HANGER | | [
0126 805- 78465 17.000 m | 4. 78000 81. 26| 6. 74000 114. 58]
SI GNAL CABLE, 2C 8GA. | | |
0127 805- 78485 55.000 m | 3. 70000 203. 50| 6. 42000 353. 10|
SI GNAL CABLE, 5C 14GA. | | |
0128 805- 78490 504.000 m | 4. 02000 2026. 08| 6. 21000 3129. 84
SI GNAL CABLE, 7C 14GA. | | |
0129 805- 78500 155.000 m | 4. 89000 757. 95 8. 00000 1240. 00|
SI GNAL CABLE, 11C 14GA. | | [
0130 805- 78510 595.000 m | 2.17000 1291. 15| 3. 62000 2153. 90|
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0131 805-78785 8.000 EACH 815. 45000 6523. 60| 789. 45000 6315. 60|
SI GNAL DETECTCR HOUSI NG | | |
0132 805- 78795 381.000 m | 17. 40000 6629. 40| 23. 16000 8823. 96|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0133 805- 78925 1.000 EACH 1011. 16000 1011. 16| 1084. 18000 1084. 18|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0134 805-81032 4.000 EACH 3446. 64000 13786. 56| 3052. 54000 12210. 16
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0135 805-92504 4.000 EACH 1. 09000 4. 36| 259. 99000 1039. 96|
LOOP DETECTOR DELAY ANPLIFI ER, 2 CHANNEL| | |
0136 808-03002 123.000 m | 1. 28000 157. 44 1. 46000 179. 58]
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |
0137 808-03631 1448.000 m | 1. 28000 1853. 44| 1. 46000 2114. 08|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0138 808- 03632 822.000 m | 1. 28000 1052. 16| 1. 46000 1200. 12|

LINE, EPOXY, SQLID, YELLOW 100 mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 490, 773. 72 ROUTE :
CALL ORDER : 231 CONTRACT 1D : R -27412-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : GREENFIELD DI STR CT
SET- ASI DE :
| (4) 35-0999231 | (5) 351917625 |

| HONT PAVI NG COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |

I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e e e e e et et e e e e e e e e e e e e e e o e e e e e eeeoe—eaoo o
0139 808-06701 194.000 m | 1. 07000 207. 58 1. 06000 205. 64
LINE, THERMOPLASTI C, BROKEN, WAl TE, | | |
100rmm | | |
0140 808-06703 799.000 m | 1. 07000 854. 93| 1. 04000 830. 96|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | [
0141 808-06716 400.000 m | 5. 98000 2392. 00| 1. 56000 624. 00|
LI NE, REMOVE | | |
0142 808- 74805 40.000 m | 40. 17000 1606. 80| 46. 00000 1840. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 mm | | |
0143 808- 74807 10. 000 EACH 130. 47000 1304. 70| 148. 00000 1480. 00|

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | [
| NDI CATI ONS ARROAS | [
0144 808- 74808 10. 000 EACH| 171. 79000 1717. 90

|
| 193. 00000 1930. 00|
PAVEMENT NESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0145 808- 75245 1284.000 m | 1. 07000 1373. 88| 1. 04000 1335. 36|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | [ |
0146 808- 75297 35.000 m | 24. 95000 873. 25| 11. 00000 385. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0147 808- 75300 132.000 m 8. 32000 1098. 24| 2. 50000 330. 00|
I

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LI NE, 150 nm | | |
0148 808- 75320 6.000 EACH 60. 89000 365. 34| 50. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | | I
THERVOPLASTI C, LANE | NDI CATI ON ARRONV | | |
0149 808- 75325 6.000 EACH 88. 07000 528. 42| 53. 00000 318. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0150 808- 94455 159.000 m | 13. 43000 2135. 37 15. 00000 2385. 00|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 nm | | |
SECTI ON TOTALS | $ 3,588, 537. 21| $ 3,875, 700.00]|
------------------------------------------ o m ot e e e e e et e e e e e e e et e e e e e e e e e e e eee e

CONTRACT TOTALS | $ 3,588, 537.21] $ 3,875, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 895, 195. 30 RQUTE : 64
CALL CRDER : 241 CONTRACT ID : R -27419-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9999034
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1878024 RAGLE, |INC. $  859,303.30 100. 0000%
2 35-0821499 DREW JAMES H. CORPCRATI ON $ 866, 500.00 100. 8375%
3 351643252 C- TECH CORPCRATI ON, | NC. $  882,049.10 102. 6470%
4  35-2110733 SPECI ALTI ES COVPANY LLC $  933,275.65 108. 6084%
| (1) 35 1878024 | (2) 35-0821499 | (3) 35-1643252
| RAGLE, I NC. | DREW JAMES H. CORPCRATI ON | C- TECH CORPORATI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ S
SECTI ON 0001  GUARDRAI L MAI NTENANCE AND REPAI R
| | |
0001 105- 06845 LUMP|  16000. 00000 16000. 00| 8600. 00000 8600. 00|  24700. 00000 24700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 9.000 MOS | 1000. 00000 9000. 00| 1295. 00000 11655. 00| 1200. 00000 10800. 00
FIELD CFFICE, A | | |
0003 110-01001 LUMP|  43500. 00000 43500. 00 8198. 25000 8198.25|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  13000. 00000 13000. 00| 4500. 00000 4500.00|  16200. 00000 16200. 00
CLEARI NG AND GRUBBI NG | | |
0005 202-02241 1063. 000 LFT | 2. 20000 2338. 60| 4. 25000 4517. 75| 2.20000 2338. 60
GUARDRAI L, REMOVE | | |
0006 202-02272 61.000 LFT | 6. 00000 366. 00| 27. 00000 1647. 00| 108. 00000 6588. 00
PAVED S| DE DI TCH, REMOVE | | |
0007 202-91385 1.000 EACH 200. 00000 200. 00| 430. 00000 430. 00| 1700. 00000 1700. 00
I NLET, REMOVE | |
0008 202-93741 28.000 EACH 250. 00000 7000. 00| 400. 00000 11200. 00| 100. 00000 2800. 00
GUARD RAI L END TREATMENT, REMOVE | |
0009 202-95027 4.000 EACH 650. 00000 2600. 00| 1695. 00000 6780. 00| 2425. 00000 9700. 00
| MPACT ATTENUATOR, REMOVE | | |
0010 203-02000 935.000 CYS | 15. 00000 14025. 00| 17. 50000 16362. 50 54. 00000 50490. 00
EXCAVATI ON,  COMVON | | |
0011 203-02070 6502. 000 CYS | 20. 00000 130040. 00| 17. 50000 113785. 00| 15. 60000 101431. 20
BORROW | | |
0012 205- 06937 1265. 000 LFT | 1. 75000 2213. 75 3. 50000 4427. 50| 1. 60000 2024. 00
TEMPORARY SI LT FENCE | | |
0013 303-07449 97.000 TON | 25. 00000 2425. 00| 20. 00000 1940. 00| 54. 00000 5238. 00
COMPACTED AGGREGATE, NO 73 | |
0014 601-05999 2.000 EACH 40. 00000 80. 00| 15. 00000 30. 00| 40. 00000 80. 00

CURVED TERM NAL END | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 241 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 895, 195. 30 ROUTE : 64
CALL ORDER : 241 CONTRACT ID : R -27419-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 0821499 | (3) 35-1643252
| RAGLE, | NC. | DREW JAMES H CCORPCRATI ON | C- TECH CORPORATI ON, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e et et o e e e e e et e e e e e e e e e e e e e e e e eemoaooaoo
0015 601-06035 708.000 LFT | 5. 40000 3823. 20| 10. 75000 7611. 00| 5. 40000 3823. 20
GUARDRAI L, RESET | |
0016 601-06233 36.000 EACH 7000. 00000 252000. 00| 6825. 00000 245700. 00| 5985. 00000 215460. 00
| MPACT ATTENUATOR ED, Wi, TL-3 | | [
0017 601-06246 4.000 EACH  32500.00000 130000. 00|  34775. 00000 139100.00]  32475. 00000 129900. 00
| MPACT ATTENUATOR R2, Wi, TL-3 | | [
0018 601-06294 2.000 EACH 4000. 00000 8000. 00| 2195. 00000 4390. 00| 5350. 00000 10700. 00
| MPACT ATTENUATCR RESET, ED, W, TL-3 | | |
0019 601-91147 4.000 EACH 1575. 00000 6300. 00| 1750. 00000 7000. 00| 1575. 00000 6300. 00
GUARD RAI L END TREATMENT, RESET | | [
0020 601-94689 8.000 EACH 1850. 00000 14800. 00| 2300. 00000 18400. 00| 1850. 00000 14800. 00
GUARDRAI L END TREATMENT, CS | | |
0021 601-94690 16.000 EACH 3300. 00000 52800. 00| 3750. 00000 60000. 00| 3300. 00000 52800. 00
GUARDRAI L END TREATMENT, MBS | |
0022 601-95300 6.000 EACH 70. 00000 420. 00| 160. 00000 960. 00 70. 00000 420. 00
CONNECTOR, A S |
0023 601-97079 36.000 EACH 1000. 00000 36000. 00| 1100. 00000 39600. 00 2250. 00000 81000. 00
GRAVEL BARREL ARRAY, REMOVE |
0024 601-97774 1.000 EACH 900. 00000 900. 00| 1100. 00000 1100. 00 900. 00000 900. 00

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |

|
I
|
|
|
|
0025 601-97803 1.000 EACH 2100. 00000 2100. 00| 1925. 00000 1925. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, M5, SPARE | | |
PARTS PACKAGE | [ |
0026 601-99105 984.000 LFT | 11. 85000 11660. 40| 13. 75000 13530. 00| 11. 85000 11660. 40
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0027 601-99132 1.000 EACH 55. 00000 55. 00| 125. 00000 125. 00| 55. 00000 55. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | |
SPACI NG | | [
0028 601-99133 13.000 EACH 45. 00000 585. 00| 125. 00000 1625. 00| 45. 00000 585. 00
GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. | | |
SPAC NG [ [ [
0029 621-01004 1.000 EACH 900. 00000 900. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0030 621-02770 600. 000 SYS | 1. 55000 930. 00| 2.00000 1200. 00| 1. 75000 1050. 00
EROSI ON CONTROL BLANKET | | |
0031 621-06559 48761.000 SYS | 0. 35000 17066. 35| 0. 50000 24380. 50| 0. 70000 34132.70
MULCHED SEEDI NG, R | | |
0032 715-04844 18.000 EACH 1200. 00000 21600. 00| 2000. 00000 36000. 00| 865. 00000 15570. 00

GRATED BOX END SECTI ON, RESET | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 241 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 895, 195. 30 ROUTE : 64
CALL ORDER : 241 CONTRACT ID : R -27419-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 0821499 | (3) 35-1643252
| RAGLE, |NC. | DREW JAMES H CCRPCRATI ON | C- TECH CORPORATI ON, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et e e o e e e e e e e e e e e e e e e e e e e e e e e ee oo
0033 715-05595 48.000 LFT | 50. 00000 2400. 00| 53. 50000 2568. 00| 98. 00000 4704. 00
Pl PE EXTENSI ON, O ROULAR, 15 IN. | | |
0034 715-05596 24.000 LFT | 55. 00000 1320. 00| 57. 00000 1368. 00| 76. 00000 1824. 00
Pl PE EXTENSI ON, CI ROULAR, 18 IN. | | |
0035 715-05756 251.000 LFT | 45. 00000 11295. 00| 48. 50000 12173. 50| 26. 00000 6526. 00
Pl PE EXTENSI ON, O ROULAR, 12 IN. | | |
0036 715-90588 18.000 LFT | 20. 00000 360. 00| 43. 00000 774. 00| 38. 00000 684. 00
PIPE, RELAID, 12 IN. | | |
0037 715-97559 1.000 EACH 5000. 00000 5000. 00| 6325. 00000 6325. 00| 4325. 00000 4325. 00
GRATED BOX END SECTION, I, 10:1, 12 IN | | |
0038 801-06710 104.000 DAY | 50. 00000 5200. 00| 18. 00000 1872. 00| 35. 00000 3640. 00
FLASH NG ARROW SI GN | | |
0039 801-06775 LUMP|  16000. 00000 16000. 00|  33050. 00000 33050.00|  22000. 00000 22000. 00
MAI NTAI NNG TRAFFI C | | |
0040 801-92448 1000. 000 DAY 15. 00000 15000. 00| 10. 65000 10650. 00| 6. 00000 6000. 00

|
CONSTRUCTI ON S| GNS, MBI LE [ [ [
SECTI ON TOTALS | $  859,303. 30| $ 866, 500. 00 $  882,049.10

CONTRACT TOTALS | $ 859, 303. 30| $ 866, 500. 00| $ 882, 049. 10




ENG NEER S ESTIMATE: $ 895, 195. 30

CALL CRDER : 241

LETTI NG DATE : 04/20/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -27419-A

VI NCENNES DI STRI CT

DATE : 04/ 28/ 04
PAGE : 241 -4

RQUTE : 64
COUNTI ES : VAR QUS

LINE NO/ I TEM CODE / ALT

| (4) 35-2110733
| SPECI ALTI ES COMPANY LLC

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e e et et o e e e e e e e e e e e e e e e e e e e e e meeemoaooaoo
SECTI ON 0001  GUARDRAI L MAI NTENANCE AND REPAI R
I I I
0001 105- 06845 LUMP|  24000. 00000 24000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 9.000 MNOS | 1900. 00000 17100. 00| |
FIELD OFFICE, A | | [
0003 110-01001 LUMP|  63200. 00000 63200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-01015 LUMP|  11800. 00000 11800. 00| |
CLEARI NG AND GRUBBI NG | | |
0005 202-02241 1063. 000 LFT | 3. 00000 3189. 00| |
GUARDRAI L, REMOVE | |
0006 202-02272 61.000 LFT | 9. 00000 549. 00| |
PAVED S| DE DI TCH, REMOVE | | |
0007 202-91385 1.000 EACH 1000. 00000 1000. 00| |
INLET, REMOVE | [ [
0008 202-93741 28.000 EACH 300. 00000 8400. 00| |
GUARD RAI L END TREATMENT, REMOVE | | [
0009 202- 95027 4.000 EACH 1800. 00000 7200. 00| |
| MPACT ATTENUATOR REMOVE | | |
0010 203-02000 935.000 CYS | 11. 00000 10285. 00| |
EXCAVATI ON,  COMMON | | |
0011 203-02070 6502. 000 CYS | 14. 70000 95579. 40| |
BORROW | | |
0012 205-06937 1265.000 LFT | 2. 25000 2846. 25| |
TEMPORARY SI LT FENCE | | [
0013 303-07449 97.000 TON | 34. 80000 3375. 60| |
COMPACTED AGGREGATE, NO. 73 | | [
0014 601-05999 2.000 EACH 50. 00000 100. 00| |
CURVED TERM NAL END | | |
0015 601-06035 708.000 LFT | 13. 00000 9204. 00| |
GUARDRAI L, RESET | | |
0016 601-06233 36.000 EACH 7300. 00000 262800. 00| |
| MPACT ATTENUATOR, ED, W, TL-3 | | [
0017 601-06246 4.000 EACH  25000. 00000 100000. 00| |
| MPACT ATTENUATOR, R2, WL, TL-3 | | [
0018 601-06294 2.000 EACH 4000. 00000 8000. 00| |
| MPACT ATTENUATCR RESET, ED, W, TL-3 | | [
0019 601-91147 4.000 EACH 2000. 00000 8000. 00| |
GUARD RAI L END TREATMENT, RESET [ |
0020 601-94689 8.000 EACH 2600. 00000 20800. 00| |
I

GUARDRAI L END TREATMENT, OS



ENG NEER S ESTIMATE: $ 895, 195. 30

CALL CRDER : 241

LETTI NG DATE : 04/20/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04

PAGE : 241 -5

TABULATI ON OF BI DS

CONTRACT I D :
DI STR CT :

R -27419-A

RQUTE : 64
COUNTI ES : VAR QUS

VI NCENNES DI STRI CT

LINE NO/ ITEM CODE / ALT

| (4) 35-2110733
| SPECI ALTI ES COMPANY LLC

| TEM DESCRI PTI ON QUANTI TY
0021 601-94690 16.000 EACH|
GUARDRAI L END TREATMENT, MBS |
0022 601-95300 6.000 EACH
CONNECTOR, A S |
0023 601- 97079 36.000 EACH|
GRAVEL BARREL ARRAY, REMOVE |
0024 601-97774 1.000 EACH|
GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |
0025 601-97803 1.000 EACH
GUARDRAI L END TREATMENT, MS, SPARE |
PARTS PACKAGE |
0026 601-99105 984.000 LFT |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING |
0027 601-99132 1.000 EACH|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. |
SPACI NG |
0028 601-99133 13.000 EACH|
GUARDRAI L TRANSITION VH, 12 FT. 6 IN. |
SPACI NG |
0029 621-01004 1.000 EACH|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG I
0030 621-02770 600. 000 SYS |
ERCS| ON CONTROL BLANKET |
0031 621- 06559 48761.000 SYS |
MULCHED SEEDI NG R |
0032 715-04844 18.000 EACH|
GRATED BOX END SECTI ON, RESET |
0033 715- 05595 48.000 LFT |
Pl PE EXTENSI ON, Cl RCULAR, 15 IN.
0034 715- 05596 24.000 LFT |
Pl PE EXTENS| ON, Cl RCULAR, 18 IN.
0035 715-05756 251.000 LFT |
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. |
0036 715-90588 18.000 LFT |
PIPE, RELAID, 12 IN |
0037 715-97559 1.000 EACH
GRATED BOX END SECTION, I, 10:1, 12 IN |
0038 801-06710 104.000 DAY |

FLASHI NG ARROW SI GN

UN'T PR CE

200.
1400.

1100.

2500.

19.

150.

150.

1250.

1600.

60.

65.

53.

43.

5300.

50.

00000
00000

00000

00000

. 30000

. 40000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

1950.
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2880.

1560.
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774.
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5200.

o o o o
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o
o

o
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00|
40|
00|
00|
00|
00|
00|
00|

00|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 895, 195. 30

CALL CRDER : 241 CONTRACT I D :
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT :
SET-ASI DE :

R -27419-A

VI NCENNES DI STRI CT

RQUTE : 64

DATE : 04/ 28/ 04
PAGE : 241 -6

COUNTI ES : VAR QUS

| (4) 35-2110733

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
0039 801-06775 LUMP|  37300. 00000 37300. 00| |
MAI NTAI NI NG TRAFFI C | | |
0040 801-92448 1000. 000 DAY | 25. 00000 25000. 00 |
CONSTRUCTI ON' SI GNS,  MOBI LE | | |
SECTI ON TOTALS | $ 933, 275. 65| |
------------------------------------------ e
CONTRACT TOTALS | $  933,275. 65| |

I
| SPECI ALTI ES COVPANY LLC |
I




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/ 28/ 04
PAGE : 251 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 476, 910. 42 RQUTE : COUNTY RCAD 400N
CALL CRDER : 251 CONTRACT ID : R -27450-A COUNTI ES : HOMRD
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 8834002
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 1,059, 090. 77 100. 0000%
| (1) 35- 1139301 | |
|E & B PAVING |NC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo

SECTI ON 0001  PAVEMENT REPLACEMENT

I
0001 105-06845 LUWP| 42700. 00000 42700. 00|

|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 12.000 MOS | 2000. 00000 24000. 00 |
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  46480. 00000 46480. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00| [
CLEARI NG RI GHT OF WY | | |
0005 203-02000 13734.000 CYS | 11. 77000 161649. 18| |
EXCAVATI ON,  COVMON | | [
0006 203-02070 1650. 000 CYS | 10. 93000 18034. 50| |
BORROW [ [ [
0007 205-06931 244.000 TON | 29. 24000 7134. 56| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0008 205- 06937 6081.000 LFT | 1. 26000 7662. 06| |
TEMPORARY SI LT FENCE | | |
0009 207-07499 16105.000 SYS | 3. 48000 56045. 40| |
SUBGRADE TREATMENT, TYPE B | | |
0010 211-07454 609.000 CYS | 17. 56000 10694. 04] |
STRUCTURE BACKFI LL [ | [
0011 303-01180 8712.000 TON | 12. 10000 105415. 20| |
COMPACTED AGGREGATE, NO. 53 | [ [
0012 303-07449 13.300 TON | 21. 76000 289. 41| |
COVPACTED AGGREGATE, NO 73 | | |
0013 306-08033 444.000 SYS | 3. 99000 1771. 56| |
M LLING ASPHALT, 1 IN. | | |
0014 306-08043 909. 000 SYS | 3. 96000 3599. 64 [
M LLING TRANSI TI ON | | |
0015 401-06264 LUMP| 1629. 33000 1629. 33| |
|

PROFI LOGRAPH, HVA | [



PIPE, TYPE 1, CRCULAR 36 IN

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 251 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 476, 910. 42 ROUTE : COUNTY ROAD 400N
CALL ORDER : 251 CONTRACT ID : R -27450-A COUNTI ES : HOWARD
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m o m e e o e e e et m e o e e e e e e e e e et e e e e e e e e e e meeemoaooaoo
0017 401-07389 4357.000 TON | 31. 45000 137027. 65| |
QC/ QA HWVA, 1, 64, |NTERVEDI ATE, 19.0 nm | | |
0018 402- 05495 486.000 TON | 37. 88000 18409. 68| |
HVA WEDGE AND LEVEL | | |
0019 405- 05517 6.850 TON | 330. 00000 2260. 50| |
ASPHALT FOR PRI ME COAT | | [
0020 406- 05520 8.130 TON | 203. 50000 1654. 46| |
ASPHALT FOR TACK COAT | | [
0021 603-06040 4192.000 LFT | 4.10000 17187. 20| |
FENCE, FARM FIELD, 47 IN. | | |
0022 610-07486 721.000 TON | 74. 17000 53476. 57| |
HVA FOR APPROACHES, TYPE A | | |
0023 611-05330 116.000 SYS | 44. 15000 5121. 40| [
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN | | |
0024 611-06497 13.000 EACH 130. 00000 1690. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0025 611-06498 1.000 EACH 190. 00000 190. 00| [
MAI LBOX ASSEMBLY, DOUBLE | | |
0026 615-06505 9.000 EACH 350. 00000 3150. 00| |
MONUMENT, B | | [
0027 615-06527 2.000 EACH 250. 00000 500. 00| |
MONUMENT, SECTI ON' CORNER | | |
0028 616-02320 539.600 SYS | 1. 12000 604. 35| |
GEOTEXTI LES | | |
0029 616-05688 78.900 TON | 30. 56000 2411. 18| |
RIPRAP, CLASS 1 | | |
0030 616-05689 28.200 TON | 31. 66000 892. 81| [
RIPRAP, CLASS 2 | | |
0031 616-06405 186. 600 TON | 25. 47000 4752. 70| |
R PRAP, REVETMENT | | |
0032 621-01004 2.000 EACH 200. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0034 621-06574 1910.000 SYS | 3. 54000 6761. 40| |
SCDDI NG [ | [
0035 621-06575 10938. 000 SYS | 3. 58000 39158. 04| |
SODDI NG NURSERY | | [
0037 715-03487 4.000 EACH 1145. 05000 4580. 20| |
SAFETY METAL END SECTION, 4:1, 30 IN. | | |
0038 715-05019 120.000 LFT | 52. 32000 6278. 40| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 251 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 476, 910. 42 RQUTE : COUNTY RCAD 400N
CALL CRDER : 251 CONTRACT ID : R -27450-A COUNTI ES : HOMRD
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-1139301
|E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT

I
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m et o e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e eemoaooaoo
0039 715-05048 100.000 LFT | 17. 25000 1725. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN. [ | [
0040 715-05049 100.000 LFT | 24. 30000 2430. 00| |
PIPE, TYPE 4, CIRCULAR 8 IN [ |
0041 715-05051 100.000 LFT | 25. 01000 2501. 00| |
PIPE, TYPE 4, CIRCULAR 10 IN. [ |
0042 715-05052 100.000 LFT | 25. 67000 2567. 00|
PIPE, TYPE 4, CIRCULAR 12 IN. | [
0043 715-05123 100.000 LFT | 40. 24000 4024. 00| |
PIPE, TYPE 1, ORCULAR 24 IN. | [
0044 715-05125 154.000 LFT | 46. 98000 7234. 92| |
PIPE, TYPE 1, CROULAR 30 IN | | [
0045 715-05127 144.000 LFT | 58. 28000 8392. 32| |
PIPE, TYPE 1, CURCULAR 42 IN. | [
0046 715-05128 90.000 LFT | 69. 70000 6273. 00| |
PIPE, TYPE 1, CIRCULAR 48 IN. | [
0047 715-05169 627.000 LFT | 24. 93000 15631. 11| [
PIPE, TYPE 3, CIRCULAR 15 IN. | |
0049 715-05232 48.000 LFT | 55. 51000 2664. 48] |
PIPE, TYPE 1, DEFORVED, MN. AREA 2.9 | | |
SQ FT. | | |
0050 715-05244 84.000 LFT | 80. 21000 6737. 64| |
PI PE, TYPE 1, DEFORVED, M N AREA 11.6 | |
SQ FT. | | |
0051 715-05361 62.000 LFT | 38. 78000 2404. 36| |
PIPE, TYPE 3, DEFCRVED, MN. AREA 1.1 | |
) FT. | | [
0052 715-05842 4.000 EACH 1320. 00000 5280. 00| |
CONCRETE ANCHOR, 42 I N, | | |
0053 715-06004 2.000 EACH 1430. 00000 2860. 00| |
CONCRETE ANCHOR, 48 I N, | | |
0054 715- 46005 28.000 EACH 240. 68000 6739. 04| |
Pl PE END SECTION, 15 IN, | | |
0055 715- 46020 4.000 EACH 247. 68000 990. 72| |
Pl PE END SECTION, 24 IN. | |
0056 715-46030 2.000 EACH 495. 35000 990. 70| |
Pl PE END SECTI ON, 30 IN. | | [
0057 715- 46040 4.000 EACH 690. 77000 2763. 08| |
Pl PE END SECTION, 36 IN. | | |
0058 715-46045 4.000 EACH 308. 35000 1233. 40| |
I

PIPE END SECTION, MN. AREA 1.1 SQ FT. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 251 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 476, 910. 42 RQUTE : COUNTY RCAD 400N
CALL CRDER : 251 CONTRACT ID : R -27450-A COUNTI ES : HOMRD
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 1139301 | |
|E & B PAVING, | NC. | |

LINE NO/ | TEM CCDE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0059 715- 46065 2.000 EACH 346. 85000 693. 70|
PIPE END SECTION, MN AREA 2.9 SQ FT. | |
0060 801-06625 26.000 EACH 60. 00000 1560. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 22.000 EACH 102. 00000 2244. 00|
CONSTRUCTI ON SIGN, A | |
0062 801- 06645 13.000 EACH 1. 00000 13. 00|
CONSTRUCTI ON SIGN, B | |
0063 801-06775 LUMP|  19915. 88000 19915. 88
MAI NTAI NI NG TRAFFI C | |
0064 801-07119 144.000 LFT | 8. 50000 1224. 00|
BARRI CADE, I11-B | |
0065 802-05701 211.800 LFT | 9. 95000 2107. 41|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0066 802-76025 139.800 SFT | 14. 95000 2090. 01

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS [
0067 808-06713 18219.000 LFT | 0. 10000 1821. 90

I

|

LINE, PAINT, SOLID, VHITE, 4 IN | |
0068 808- 75240 1158.500 LFT 0. 25000 289. 63|
LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 |
I'N. |
0069 808- 75245 9918.000 LFT 0. 25000 2479. 50|
LINE, THERMOPLASTIC, SOLID, YELLON 4 |
I'N |
0070 808- 75297 76.900 LFT 5. 50000 422. 95

I

I

I

I

I

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. | |

I

I

I

II

I

I

I

0071 401-07325 2158.000 TON 41. 07000 88629. 06|
QA HVA, 1, 70, SURFACE, 9.5 mm |
0072 621-06553 1530. 000 LBS 2. 71000 4146. 30|
SEED M XTURE, R |
0073 621-06545 4.000 TON 515. 00000 2060. 00|
FERTI LI ZER |
0074 621-06565 18.000 TON 393. 00000 7074. 00|
MULCH NG MATERI AL |
0075 715- 26820 4.000 EACH 6316. 56000 25266. 24|
GRATED BOX END SECTION, |, 3:1, 57 IN | |
X 38 IN. | |
SECTI ON TOTALS | $ 1,059, 090. 77|

------------------------------------------ o m o m e e e e e et e e e et e e e e e e e e e e e e e e e meee e

CONTRACT TOTALS | $ 1,059, 090. 77| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 261 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 635, 186. 51 ROUTE : 31
CALL ORDER : 261 CONTRACT ID : R -27471-A COUNTI ES : HOWARD
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 12/10/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1534024
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 351139301 E & B PAVING |NC $ 4,359, 631.98 100. 0000%
| (1) 35- 1139301 | |
|E & B PAVING | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e e e e e e e e e e e e e e e e memmeeaooao o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP|  10500. 00000 10500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 MOS | 1925. 00000 15400. 00| |
FIELD CFFI CE, B | [ |
0003 108-01614 LUVP| 6600. 00000 6600. 00| |
PARTNER! NG OVERHEAD | [ [
0004 110-01001 LUMP|  209853. 00000 209853. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 306-08034 17808.000 SYS | 1. 50000 26712. 00| |
MLLING ASPHALT, 1 1/2 IN. | |
0007 306- 08037 383642.000 SYS | 1. 32000 506407. 44| |
M LLING ASPHALT, 3 IN. | | |
0008 401-06264 LUMP|  12000. 00000 12000. 00| |
PROFI LOGRAPH, HMA | | |
0009 401-07337 30252. 000 TON | 44.70000  1352264. 40| |
QC/ QA HWA, 5, 76, SURFACE, 9.5 nm [ | [
0010 401-07405 40335.000 TON | 32.75000  1320971. 25| |
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, 19.0 nm | | [
0011 406- 05520 167.000 TON | 166. 00000 27722. 00| |
ASPHALT FOR TACK COAT | | |
0012 610-07788 4735.000 TON | 44. 70000 211654. 50| |
HVA FOR APPROACHES, TYPE D | |
0013 612-04315 130.000 TON | 745. 00000 96850. 00| [
ASPHALT MATERI AL FOR UNDERSEAL | | |
0014 612-60410 2149.000 EACH 6. 75000 14505. 75| |
DRI LLED HOLE FOR UNDERSEAL | | [
0015 801- 06207 60906. 000 LFT | 0. 67000 40807. 02| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN [ | |
0016 801-06218 2746.000 LFT | 2. 89000 7935. 94| |
TEMPCRARY TRANSVERSE PAVMENT MARKI NG, | | |
I I

REMOVABLE, 24 | N



ENG NEER S ESTI MATE: $ 4, 635, 186. 51

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04

PAGE : 261 -2

TABULATI ON CF BI DS

RQUTE : 31

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C,  LANE | NDI CATI ON ARROW

CALL ORDER : 261 CONTRACT ID : R -27471-A COUNTI ES : HOWARD
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0017 801- 06640 68.000 EACH 75. 00000 5100. 00| |
CONSTRUCTI ON SIGN, A | | |
0018 801-06710 151.000 DAY | 22. 00000 3322. 00| [
FLASH NG ARROW SI GN | | |
0019 801-06775 LUMP|  32895. 08000 32895. 08| |
MAI NTAI NI NG TRAFFI C | | |
0020 805-02328 36146. 000 LFT | 0. 30000 10843. 80| |
SI GNAL CABLE, 1C 14GA. | | |
0021 805- 78510 7500.000 LFT | 0. 50000 3750. 00| |
SIGNAL CABLE, 2C 16GA., SHI ELDED | | [
0022 805-78785 50.000 EACH| 450. 00000 22500. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0023 805- 78785 50.000 EACH| 250. 00000 12500. 00| |
SI GNAL DETECTOR HOUSI NG , REMOVE | | |
0024 805-78795 11458.000 LFT | 5. 50000 63019. 00| |
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0025 808-03002 222.000 LFT | 6. 00000 1332. 00| [
LINE, EPOXY, BROKEN, WHITE, 4 IN | | |
0026 808-03631 886. 000 LFT | 6. 00000 5316. 00| |
LINE, EPOXY, SOLID, WH TE, 4 IN. | | [
0027 808-03632 886. 000 LFT | 6. 00000 5316. 00| |
LINE, EPOXY, SOLID, YELLOW 4 IN. | | [
0028 808-06701 23365.000 LFT | 0. 24000 5607. 60| |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | [ |
IN I I |
0029 808-06703 144700.000 LFT | 0. 23000 33281. 00| |
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN. | | [
0030 808-06705 1900. 000 LFT | 0. 95000 1805. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | [ |
0031 808- 75245 92570.000 LFT | 0. 23000 21291. 10| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0032 808- 75260 255.000 LFT | 2. 50000 637. 50 |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0033 808- 75297 2746.000 LFT | 3. 00000 8238. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | [
STOP LINE, 24 IN. | | |
0034 808- 75320 204.000 EACH| 45. 00000 9180. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 261 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 635, 186. 51 RQUTE : 31
CALL CRDER : 261 CONTRACT ID : R -27471-A COUNTI ES : HOMRD
LETTI NG DATE : 04/20/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-1139301
|E & B PAVING |NC.
LINE NO/ | TEM CCODE / ALT |

I
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0035 808- 75325 174.000 EACH 55. 00000 9570. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ |
THERVOPLASTI C, WORD ( ONLY) | | |
0036 808- 75340 12.000 EACH 300. 00000 3600. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0037 808-75996 1282.000 EACH 5. 80000 7435. 60| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0038 808- 75998 1282.000 EACH 24. 50000 31409. 00| |
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0039 304-07783 1000. 000 TON | 170. 00000 170000. 00| |
HVA PATCHING TYPE D | | |
0040 805- 06592 1750.000 LFT | 18. 00000 31500. 00| |
CONDUI T, STEEL, GALVANIZED, 2 IN. | | [
SECTI ON TOTALS | $ 4,359, 631. 98 |
------------------------------------------ S

CONTRACT TOTALS | $ 4,359, 631. 98| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 271 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 790, 262. 94 ROUTE : 3
CALL ORDER : 271 CONTRACT ID : R -27518-A COUNTI ES : NOBLE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5357002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON $ 3,490, 899. 30 100. 0000%
2 35-1139301 E & B PAVING INC $ 3,629, 583. 11 103. 9727%
| (1) 351065659 [ (2) 35 1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e o e e e e e e m oo e e e e e e e e e e e e e e e eeeeeeoeao o
SECTION 0001  ASPHALT RESURFACE AND SHOULDER REHABI LI TATI ON
[ | |
0001 105-06845 LUMP| 1000. 00000 1000.00|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07039 6.000 MOS | 1475. 00000 8850. 00| 2000. 00000 12000. 00|
FIELD OFFI CE, B | |
0003 110-01001 LUMP|  174000. 00000 174000. 00|  163000. 00000 163000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 2258.000 LFT | 1. 60000 3612. 80| 1. 50000 3387. 00|
GUARDRAI L, REMOVE | | |
0005 202-90277 14.000 EACH 10. 00000 140. 00| 10. 00000 140. 00|
DETECTCR HOUSI NG REMOVE | | [
0006 202-93741 8.000 EACH 75. 00000 600. 00| 200. 00000 1600. 00|
GUARD RAI L END TREATMENT, REMOVE | |
0007 301-07448 7200.000 TON | 16. 45000 118440. 00| 16. 00000 115200. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0008 303-01180 4690.000 TON | 13. 15000 61673. 50 15. 00000 70350. 00|
COVPACTED AGGREGATE, NQ 53 | |
0009 304-07491 650. 000 TON | 61. 25000 39812. 50| 60. 00000 39000. 00|
HVA PATCH NG TYPE C | | [
0010 304-07492 50.000 TON | 45. 65000 2282. 50| 80. 00000 4000. 00|
W DENING WTH HVA, TYPE A | | [
0011 306-08037 149700. 000 SYS | 2.00000 299400. 00| 1. 00000 149700. 00|
M LLING ASPHALT, 3 IN. | |
0012 306-08038 45870.000 SYS | 0. 62000 28439. 40| 0. 40000 18348. 00|
M LLING ASPHALT, 4 IN. | | |
0013 306- 08039 1000. 000 SYS | 3. 30000 3300. 00| 3. 00000 3000. 00|
M LLING ASPHALT REMOVAL | | |
0014 306-08043 15810. 000 SYS | 0. 01000 158. 10| 0. 01000 158. 10|
M LLING TRANSI TI ON | [ [
0015 401-06264 LUMP| 1000. 00000 1000. 00| 6000. 00000 6000. 00|
I

PROFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 790, 262. 94 ROUTE : 3
CALL ORDER : 271 CONTRACT ID : R -27518-A COUNTI ES : NOBLE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e e et o e e e e e e e o e e e e e e e e e e e e e meeemoaooaoo
0016 401-07320 4205. 000 TON | 30. 75000 129303. 75| 32. 00000 134560. 00|
QC/ QA HWVA, 1, 64, SURFACE, 9.5 nm | | |
0017 401-07334 13800. 000 TON | 40. 55000 559590. 00| 43. 00000 593400. 00|
QC/ QA HWVA, 3, 76, SURFACE, 9.5 mm_ _SMj| | [
0018 401-07398 34000. 000 TON | 27. 05000 919700. 00| 28. 00000 952000. 00|
QC/ QA HWVA, 3, 70, |NTERMVEDI ATE, 19.0 nm | [ [
0019 401-07406 10550. 000 TON | 24. 00000 253200. 00| 28. 00000 295400. 00|
QC/ QA HWVA, 1, 64, BASE, 25.0 nm | | |
0020 406- 05520 108.500 TON | 1. 00000 108. 50| 1. 00000 108. 50|
ASPHALT FOR TACK COAT | | |
0021 601-94689 4.000 EACH 1955. 00000 7820. 00| 3372. 39000 13489. 56|
GUARDRAI L END TREATMENT, CS | | |
0022 601-94690 4.000 EACH 3450. 00000 13800. 00| 4136. 20000 16544. 80|
GUARDRAI L END TREATMENT, M | [ [
0023 601-99105 1757.000 LFT 12. 45000 21874. 65| 12. 00000 21084. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG | [
0024 601-99108 501.000 LFT 18. 25000 9143. 25 17. 00000 8517. 00|

I

|

GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. |
3 IN. SPACI NG | | |

I

|

I

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN [

0025 606-07484 73395.000 LFT 0. 01000 733. 95 0. 15000 11009. 25|
M LLED HVA SHOULDER CORRUGATI ONS | |
0026 610-07486 1110.000 TON 54. 00000 59940. 00| 45. 00000 49950. 00|
HVA FOR APPROACHES, TYPE A | | |
0027 715-05048 34168.000 LFT | 3. 00000 102504. 00| 3. 00000 102504. 00|
PIPE, TYPE 4, CIRCULAR 6 IN |, | | |
PERFORATED [ | [
0028 715-05053 5631.000 LFT | 1. 00000 5631. 00| 16. 00000 90096. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0029 715-05115 2010.000 LFT | 44. 50000 89445. 00| 50. 50000 101505. 00|
PIPE, TYPE 1, CIRCULAR 6 IN | | |
0030 718-06526 2100.000 TON | 37. 25000 78225. 00| 18. 00000 37800. 00|
HVA FOR UNDERDRAI NS | | |
0031 718-06528 165.000 EACH 510. 00000 84150. 00| 510. 00000 84150. 00|
OUTLET PROTECTCOR 1 | | [
0032 718-06532 9850. 000 LFT | 0. 90000 8865. 00| 0. 90000 8865. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0033 718-52610 519.000 CYS | 55. 00000 28545. 00| 15. 00000 7785. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0034 801-06203 9180.000 LFT | 0. 19000 1744. 20| 0. 50000 4590. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0035 801- 06207 4590.000 LFT | 0. 01000 45. 90| 0. 01000 45. 90|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 271 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 790, 262. 94 ROUTE : 3
CALL ORDER : 271 CONTRACT ID : R -27518-A COUNTI ES : NOBLE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0036 801-06640 38.000 EACH 86. 00000 3268. 00| 86. 00000 3268. 00|
CONSTRUCTI ON SI GN, A | | [
0037 801-06775 LUVP| 2175. 00000 2175.00]  14000. 00000 14000. 00|
MAI NTAI NI NG TRAFFI C | | |
0038 804-06771 40.000 EACH 22. 20000 888. 00| 30. 00000 1200. 00|
DELI NEATOR POST, FLEXI BLE | | |
0039 805- 78470 5100. 000 LFT | 0. 20000 1020. 00| 0. 20000 1020. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0040 805-78785 14.000 EACH 490. 00000 6860. 00| 490. 00000 6860. 00|
SI GNAL DETECTOR HOUSI NG | | |
0041 805-78795 1675.000 LFT | 8. 80000 14740. 00| 8. 80000 14740. 00|
SAW CUT FCR ROADVAY LOOP AND SEALER | | [
0042 808- 03632 48005. 000 LFT | 0. 32000 15361. 60| 0. 44000 21122. 20|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | [
0046 808- 75051 54830. 000 LFT | 1. 85000 101435. 50| 1. 85000 101435. 50|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
41N [ [
0047 808- 75059 11470.000 LFT | 1. 85000 21219. 50| 1. 85000 21219. 50|
LINE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
4 IN | | |
0048 808- 75996 800. 000 EACH| 2. 35000 1880. 00| 2. 49000 1992. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
0049 808- 75998 800. 000 EACH| 25. 00000 20000. 00| 19. 25000 15400. 00|
SNOWPLOMABLE RAI SED PAVEMENT NMARKER | | |
0050 808-97323 288.000 LFT | 5. 40000 1555. 20| 5. 10000 1468. 80|
LI NE, THERVOPLASTIC, FOR BUZZ STRIPS, 8 | |
I'N. I I
0051 808- 75067 465.000 LFT | 13. 50000 6277. 50| 14. 00000 6510. 00

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
STOP LINE, 24 IN |
0052 808-75071 44.000 EACH
PAVEMENT MESSAGE MARKI NGS, PREFORMED | |

|

I

I

|

213. 00000 9372. 00 |
I

PLASTI C LANE | NDI CATI ON ARROW | | |
I

I

|

I

|

I

|

225. 00000 9900. 00

0053 808- 75073 44.000 EACH, 311. 00000 13684. 00| 315. 00000 13860. 00
PAVEMENT MESSAGE MARKI NGS PREFCRVED | [
PLASTIC, WORD ONLY | |

0054 616-05688 6000. 000 TON | 24. 50000 147000. 00| 36. 00000 216000. 00
R PRAP, CLASS 1 | |
0055 203-02070 1200.000 CYS | 0. 01000 12. 00| 23. 00000 27600. 00

BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 271 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 790, 262. 94 ROUTE : 3
CALL ORDER : 271 CONTRACT ID : R -27518-A COUNTI ES : NOBLE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ I TEMCODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0056 603-06045 320.000 LFT | 12. 90000 4128. 00| 15. 00000 4800. 00|
FENCE, CHAIN LINK, 48 IN [ | [
0057 603-06040 50.000 LFT | 8. 40000 420. 00| 12. 00000 600. 00|
FENCE, FARM FIELD, 47 IN. | | |
0058 801-92448 300.000 DAY | 1. 75000 525. 00| 1. 00000 300. 00|
CONSTRUCTI ON' SI GNS,  MOBI LE | | |
0059 801-06710 50.000 DAY | 40. 00000 2000. 00| 40. 00000 2000. 00|
FLASH NG ARROW SI GN | | |
SECTI ON TOTALS | $ 3,490, 899. 30| $ 3,629, 583. 11|
------------------------------------------ e

CONTRACT TOTALS | $ 3,490, 899. 30| $ 3,629,583.11




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 465
CALL ORDER : 321 CONTRACT ID : RS-26969-B COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : GREENFI ELD DI STRICT MARI ON
CONTRACT TIME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LONBI D
1  35-0918397 Rl ETH R LEY CONSTRUCTI ON $ 1, 147,800.00 100. 0000%

2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,446,616. 65 126. 0338%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,512, 219. 54 RQUTE : 2

CALL CRDER @ 371 CONTRACT ID : RS-27119-A COUNTI ES : LAKE

LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

CONTRACT TI ME : 50 WORK DAYS

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3845004
3845004
3845004

SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWBI D
1  35-1120685 VALSH & KELLY, INC. $ 1,143,594.32 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 1,383,576.67 120. 9849%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 1,508, 177.07 131. 8804%
| (1) 351120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUVP| 2000. 00000 2000.00]  17000. 00000 17000.00|  12500. 00000 12500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06904 1.000 EACH 100. 00000 100. 00| 750. 00000 750. 00| 550. 00000 550. 00
PHONE( SUPERVI SOR) | | |
0003 105- 06905 2.000 EACH 100. 00000 200. 00| 510. 00000 1020. 00| 400. 00000 800. 00
PHONE( | NSPECTOR) | | |
0004 105-07039 6.000 MOS | 1500. 00000 9000. 00| 2800. 00000 16800. 00| 1500. 00000 9000. 00
FIELD OFFICE, B [ [ [
0005 110-01001 LUMP|  57000. 00000 57000. 00|  69178. 80000 69178.80|  75500. 00000 75500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0006 202-02241 1807.000 LFT | 2.30000 4156. 10| 2..30000 4156. 10| 2..30000 4156. 10
GUARDRAI L, REMOVE | [ [
0007 202-02279 570.000 LFT | 4. 50000 2565. 00| 3. 40000 1938. 00| 11. 50000 6555. 00
CURB AND GUTTER REMOVE | | [
0008 202-52710 100.000 SYS | 14. 00000 1400. 00| 15. 60000 1560. 00| 34. 25000 3425. 00
S| DEWALK, CONCRETE, REMOVE | | |
0009 202-74035 1.000 EACH 25. 00000 25. 00| 20. 00000 20. 00| 25. 00000 25.00
SIGN, REMOVE | |
0010 202-91385 6.000 EACH 275. 00000 1650. 00| 315. 00000 1890. 00| 550. 00000 3300. 00
I NLET, REMOVE | |
0011 202-93741 29.000 EACH 125. 00000 3625. 00| 125. 00000 3625. 00| 125. 00000 3625. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0012 203-02000 620. 000 CYS | 12. 50000 7750. 00| 17. 00000 10540. 00| 25. 00000 15500. 00
EXCAVATI ON,  COVMMON | | |
0013 207-07502 1200. 000 SYS | 1. 00000 1200. 00| 6. 60000 7920. 00| 4.00000 4800. 00

SUBGRADE TREATMENT, TYPE D | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/ 28/ 04
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,512, 219. 54 ROUTE : 2
CALL ORDER : 371 CONTRACT ID : RS-27119-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ i
0014 211-07454 85.000 CYS | 7.50000 637. 50| 20. 00000 1700. 00| 20. 00000 1700. 00
STRUCTURE BACKFI LL | | |
0015 303-07449 120.000 TON | 27. 00000 3240. 00| 22. 70000 2724. 00| 30. 00000 3600. 00
COVPACTED AGGREGATE, NO 73 | |
0016 304-07490 820.000 TON | 50. 00000 41000. 00| 70. 00000 57400. 00 80. 25000 65805. 00
HVA PATCH NG TYPE B | | |
0017 306-08032 13340.000 SYS | 0. 95000 12673. 00| 1. 70000 22678. 00| 4.10000 54694. 00
MLLING TRANSI TI ON | | |
0018 306-08033 121975.000 SYS | 0. 40000 48790. 00| 0. 85000 103678. 75| 0. 80000 97580. 00
M LLING ASPHALT, 1 IN. | | |
0019 306-08034 65785. 000 SYS | 0. 50000 32892. 50| 1. 13000 74337. 05| 1. 07000 70389. 95
MLLING ASPHALT, 1 1/2 IN. | | |
0020 401-06264 LUVP| 4000. 00000 4000. 00|  12360. 00000 12360. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0021 401-07328 13800.000 TON | 37. 00000 510600. 00| 41. 40000 571320. 00| 46. 00000 634800. 00
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | | |
0022 401-07379 20.000 TON | 75. 00000 1500. 00| 70. 00000 1400. 00| 68. 00000 1360. 00
QC/ QA HVA, 3, 70, | NTERVEDI ATE, 12.5 mm | | |
0023 401-07408 60.000 TON | 60. 00000 3600. 00| 49. 60000 2976. 00| 51. 00000 3060. 00
QC/ QA HWVA, 3, 64, BASE, 25.0 nm | [
0024 406- 05520 37.000 TON | 300. 00000 11100. 00| 430. 00000 15910. 00| 555. 00000 20535. 00
ASPHALT FOR TACK COAT [ [ [
0025 601-01522 6.000 EACH 1675. 00000 10050. 00| 1675. 00000 10050. 00| 1675. 00000 10050. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0026 601-01846 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 | | |
0027 601-02024 2.000 EACH 3000. 00000 6000. 00| 3000. 00000 6000. 00| 3000. 00000 6000. 00
GUARDRAI L TRANSI TION, TGB, MODI Fl ED | | |
0028 601-02169 20.000 LFT | 50. 00000 1000. 00| 50. 00000 1000. 00| 50. 00000 1000. 00
GUARDRAI L, W BEAM MODI FI ED [ [ [
0029 601-94689 29.000 EACH 2085. 00000 60465. 00| 2085. 00000 60465. 00| 2085. 00000 60465. 00
GUARDRAI L END TREATMENT, CS | | |
0030 601-97774 5.000 EACH 925. 00000 4625. 00| 925. 00000 4625. 00| 925. 00000 4625. 00

GUARDRAI L END TREATMENT, OS, SPARE | | [
PARTS PACKAGE | I

I
0031 601-99105 2275.000 LFT | 13. 80000 31395. 00| 13. 80000 31395. 00| 13. 80000 31395. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0032 604- 06069 200.000 SYS | 90. 00000 18000. 00| 120. 00000 24000. 00| 95. 30000 19060. 00
CURB RAMVP, CONCRETE [ [ [
0033 605-06140 45.000 LFT | 40. 00000 1800. 00| 42. 00000 1890. 00| 18. 50000 832. 50
I

CURB AND GUTTER, CONCRETE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

04/ 28/
371 -3

04

ENG NEER S ESTIMATE: $ 1,512, 219. 54 ROUTE : 2
CALL CRDER : 371 CONTRACT 1D : RS-27119-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e et o e e e e e e e e e e e e e e e e e e e e e e meee oo
0034 610-07487 1280.000 TON | 58. 00000 74240.00| 42. 80000 54784. 00| 65. 10000 83328. 00
HVA FOR APPROACHES, TYPE B | | |
0035 615-06527 6.000 EACH 450. 00000 2700. 00| 450. 00000 2700. 00| 450. 00000 2700. 00
MONUVENT, SECTI ON CORNER | | |
0036 616-02320 27.000 SYS | 3.70000 99. 90| 1. 85000 49. 95| 3. 75000 101. 25
GEOTEXTI LES | |
0037 616-06405 20.000 TON | 30. 00000 600. 00| 52. 00000 1040. 00| 108. 00000 2160. 00
Rl PRAP, REVETMENT | | |
0038 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ |
0039 621- 06559 30.000 SYS | 24. 75000 742. 50| 24. 75000 742. 50| 24. 75000 742.50
MULCHED SEEDI NG, R | |
0040 621-06574 68.000 SYS | 40. 00000 2720. 00| 40. 00000 2720. 00| 40. 00000 2720. 00
SODDI NG | | |
0041 715-05118 10.000 LFT | 55. 00000 550. 00| 75. 00000 750. 00| 35. 00000 350. 00
PIPE, TYPE 1, CIRCULAR 12 IN. | |
0042 715-05123 9.000 LFT | 65. 00000 585. 00| 80. 00000 720. 00| 50. 00000 450. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | | |
0043 715-05125 7.000 LFT | 75. 00000 525. 00| 110. 00000 770. 00| 65. 00000 455. 00
PIPE, TYPE 1, O RCULAR 30 IN | |
0044 715-05234 23.000 LFT | 70. 00000 1610. 00| 85. 00000 1955. 00| 55. 00000 1265. 00
PIPE, TYPE 1, DEFORVED, MN. AREA 4.1 | | |
SQ FT. | | |
0045 720- 45035 2.000 EACH 1400. 00000 2800. 00| 1200. 00000 2400. 00| 2050. 00000 4100. 00
INLET, F7 | | |
0046 720-45130 3.000 EACH 1450. 00000 4350. 00| 1200. 00000 3600. 00| 1475. 00000 4425. 00
INLET, E7, MODIFIED | |
0047 720- 45335 2.000 EACH 1500. 00000 3000. 00| 1750. 00000 3500. 00 2200. 00000 4400. 00
CATCH BASI N, E7, MODI FI ED | | |
0048 801-06203 755.000 LFT | 3. 00000 2265. 00| 2. 05000 1547. 75| 3. 00000 2265. 00
TEMPORARY PAVEMENT MARKI NG, 4 | N. |
0049 801-06207 755.000 LFT | 3. 00000 2265. 00| 1. 00000 755. 00| 2. 50000 1887. 50
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | | |
0050 801-06640 124.000 EACH 97. 00000 12028. 00| 101. 00000 12524. 00| 79. 00000 9796. 00
CONSTRUCTI ON SIGN, A | |
0051 801-06775 LUMP|  20000. 00000 20000. 00|  28000. 00000 28000. 00|  31500. 00000 31500. 00
MAI NTAI NI NG TRAFFI C
0052 802- 76025 20.000 SFT | 11. 00000 220. 00 14. 50000 290. 00 11. 00000 220. 00

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 371 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,512, 219. 54 ROUTE : 2
CALL ORDER : 371 CONTRACT 1D : RS-27119-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0053 804- 06740 6.000 EACH 22. 00000 132. 00| 22. 00000 132. 00| 35. 00000 210. 00
DELI NEATOR W TH POST, D2 [ | [
0054 805- 01815 4.000 EACH 1925. 00000 7700. 00| 1750. 00000 7000. 00| 1925. 00000 7700. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I I I
0055 805- 01842 4.000 EACH 525. 00000 2100. 00| 780. 00000 3120. 00| 525. 00000 2100. 00
HANDHOLE, S| GNAL | | |
0056 805- 01844 350.000 LFT | 13. 00000 4550. 00| 18. 00000 6300. 00| 13. 00000 4550. 00
CONDUI T, STEEL, GALVANIZED, 2 IN., | | [
UNDERGROUND | | |
0057 805- 02151 2.000 EACH| 650. 00000 1300. 00| 450. 00000 900. 00| 650. 00000 1300. 00
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 12 IN. | [ [
0058 805- 02328 4000.000 LFT | 0. 25000 1000. 00| 0. 20000 800. 00| 0. 25000 1000. 00
SI GNAL CABLE, 1C 14GA. | | |
0059 805-78100 1.000 EACH 8000. 00000 8000. 00| 8400. 00000 8400. 00| 8000. 00000 8000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0060 805- 78205 8.000 EACH| 645. 00000 5160. 00| 650. 00000 5200. 00| 645. 00000 5160. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| [ [
AVBER, GREEN | |
0061 805-78370 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 100. 00000 200. 00
PEDESTRI AN PUSH BUTTON | | I
0062 805- 78415 4.000 EACH 1300. 00000 5200. 00| 1800. 00000 7200. 00| 1300. 00000 5200. 00
SPAN, CATENARY, AND TETHER | | |
0063 805- 78420 4.000 EACH 325. 00000 1300. 00| 220. 00000 880. 00| 325. 00000 1300. 00
DI SCONNECT HANGER | | |
0064 805- 78445 1.000 EACH 410. 00000 410. 00| 400. 00000 400. 00| 410. 00000 410. 00
S| GNAL SERVI CE | | [
0065 805- 78467 70.000 LFT | 1. 25000 87. 50| 1. 50000 105. 00| 1. 25000 87. 50
SI GNAL CABLE, 3C 8GA. [ | [
0066 805-78470 600.000 LFT | 0. 25000 150. 00| 0. 50000 300. 00| 0. 25000 150. 00
SIGNAL CABLE, ROADWAY LOCP, 1C 14GA. | | [
0067 805-78480 500.000 LFT | 0. 85000 425. 00| 1. 00000 500. 00| 0. 85000 425. 00
SI GNAL CABLE, 3C 14GA. | | |
0068 805- 78485 750.000 LFT | 0. 85000 637. 50| 1. 10000 825. 00| 0. 85000 637. 50
SI GNAL CABLE, 5C 14GA. | | [
0069 805-78490 400.000 LFT | 0. 90000 360. 00| 1. 20000 480. 00| 0. 90000 360. 00
SI GNAL CABLE, 7C 14GA. | | [
0070 805- 78510 2500. 000 LFT | 0. 78000 1950. 00| 1. 00000 2500. 00| 0. 78000 1950. 00

SI GNAL CABLE, 2C 16GA., SH ELDED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 371 -5
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,

ENG NEER S ESTI MATE: $ 1,512, 219. 54 ROUTE : 2
CALL ORDER : 371 CONTRACT ID : RS-27119-A COUNTI ES : LAKE
LETTING DATE : 04/20/04 10:00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e e oo e e e e e e e e e e e e o e e e e e e e e e e e e e e ee oo
0071 805-78785 5.000 EACH 410. 00000 2050. 00| 450. 00000 2250. 00| 410. 00000 2050. 00
SI GNAL DETECTOR HOUSI NG | | |
0072 805-78795 1700. 000 LFT | 8. 70000 14790. 00| 9. 50000 16150. 00| 8. 70000 14790. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0073 805- 78925 1.000 EACH 510. 00000 510. 00| 550. 00000 550. 00| 510. 00000 510. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0074 805-79020 LUMP|  10800. 00000 10800. 00| 6300. 00000 6300. 00|  10800. 00000 10800. 00
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
0075 805-92504 2.000 EACH 325. 00000 650. 00| 350. 00000 700. 00| 325. 00000 650. 00
LOCP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0076 808-06701 4534.000 LFT | 0. 23000 1042. 82| 0. 23000 1042. 82| 0. 23000 1042. 82
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN | | |
0077 808-06713 93173.000 LFT | 0. 08000 7453. 84 0. 08000 7453. 84 0. 08000 7453. 84
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0078 808- 75240 6780. 000 LFT | 0. 23000 1559. 40| 0. 23000 1559. 40| 0. 23000 1559. 40
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. I I
0079 808-75245 48312.000 LFT | 0. 23000 11111. 76 0. 23000 11111. 76| 0. 23000 11111. 76
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | |
I'N, | |
0080 808- 75278 115.000 LFT | 1. 50000 172. 50 1. 50000 172. 50| 1. 90000 218. 50
|

SCLID, YELLON CROSSHATCH LINE, 12 IN |

|
I
|
|
I
|
0081 808- 75297 674.000 LFT | 3. 25000 2190. 50| 3. 25000 2190. 50| 3. 80000 2561. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | |
0082 808- 75300 288.000 LFT | 1. 00000 288. 00| 1. 00000 288. 00| 0. 95000 273. 60
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
0083 808- 75320 24.000 EACH 50. 75000 1218. 00| 50. 75000 1218. 00| 55. 00000 1320. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | [
0084 808- 75325 9.000 EACH 73. 25000 659. 25| 73. 25000 659. 25| 79. 00000 711. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0085 808- 75340 2.000 EACH 295. 00000 590. 00| 295. 00000 590. 00| 485. 00000 970. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0086 808- 75996 1037.000 EACH 2. 25000 2333. 25] 4.60000 4770. 20| 4. 15000 4303. 55

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | I
REMOVE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 371 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 512, 219. 54 ROUTE : 2
CALL ORDER : 371 CONTRACT 1D : RS-27119-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35 1035700 | (3) 35-0918397
[ WALSH & KELLY | BUCKO CONSTRUCTI ON | R ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0087 808- 75998 1037.000 EACH 15. 50000 16073. 50| 15. 50000 16073. 50| 17. 80000 18458. 60
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,143, 594. 32| $ 1,383,576.67| $ 1,508, 177.07
------------------------------------------ o m m e m e e e e e et et e e e e e e e e e o e e e e e e e e e e e e e e ee oo

CONTRACT TOTALS | $ 1, 143,594. 32| $ 1,383,576. 67| $ 1,508, 177.07




ENG NEER S ESTI MATE: $ 2,742, 919. 30

CALL CRDER : 381

LETTI NG DATE : 04/20/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

CONTRACT TI ME :

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

RS-27154-D

CRAWFCRDSVI LLE DI STRI CT
11/15/ 04 COVPLETI ON DATE

PRQJECT( S)

DATE : 04/28/04
PAGE : 381 -1

RQUTE : 41
COUNTIES : VIO

0175034
TOTAL % OVER
BI D LONVBI D

1  35-2126716

WABASH VALLEY ASPHALT CO LLC.

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

10. 000

0004 202-02241 1300. 000
GUARDRAI L, REMOVE

0005 202-90277 1. 000
DETECTOR HOUSI NG REMOVE

0006 202-93741 23. 000

GUARD RAI L END TREATMENT, REMOVE

0007 303-01180 50. 000
COVPACTED AGGREGATE, NO 53

0008 303-07449 3000. 000
COVPACTED AGGREGATE, NO 73

0009 304-07491 500. 000
HVA PATCH NG TYPE C

0010 306-08034 225325. 000
M LLING ASPHALT, 1 1/2 IN

0011 306-08043 2614. 000
M LLING TRANSI TI ON

0012 401-06264
PROFI LOGRAPH, HVA

0013 401-07320 6160. 000

Q- HWA, 1, 64, SURFACE, 9.5 mm

0014 401-07328 17963. 000
QC/ QA HWA, 3, 70, SURFACE, 9.5 mm
0015 401-07362 14847. 000

QU QA HWA, 3, 70,

| NTERVEDI ATE, 9.5 nm |

(1) 35 2126716
WABASH VALLEY ASPHALT CO. LL|

[
AVOUNT

UNIT PR CE UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
----- o m m e m o e e e e e e e e e e e e e o e e e e e e e e e e e e e e meee—oaooaoo
| | I
LUVP| 3402. 43000 3402. 43|
MOS " 1521. 30000 15213.00’
LUNP; 136139. 61000 136139.61} |
LFT " 0. 99000 1287.00’
EACH; 352. 00000 352.00% |
EACH} 294. 63000 6776.491 |
TON : 21. 21000 1060.501
TON f 21. 18000 63540.00, |
TON f 157. 76000 78880.00}
SYs I 0. 75000 168993.751 |
SYs f 8. 50000 22219.00{ |
LUNP{ 8373. 42000 8373.421
Touf 45. 48000 280156.80“ :
TOV} 46. 37000 832944.311 I
TOV‘ 40. 93000 607687.71% E



SAW CUT FOR ROADWAY LOCP AND SEALER

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 381 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 742, 919. 30 ROUTE : 41
CALL ORDER : 381 CONTRACT ID : RS-27154-D COUNTI ES : VI GO
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ s
0016 402-07452 500. 000 TON | 45. 95000 22975. 00| |
HVA, TYPE C, WEDGE AND LEVEL | | |
0017 406- 05520 126.000 TON | 206. 25000 25987. 50| |
ASPHALT FOR TACK COAT | | [
0018 601-01700 6.000 EACH 1952. 50000 11715. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0019 601-05999 1.000 EACH 42. 00000 42. 00| |
CURVED TERM NAL END | | [
0020 601-06035 5697.000 LFT | 6. 67000 37998. 99| |
GUARDRAI L, RESET | | |
0021 601-92948 11333.000 LFT | 1. 63000 18472. 79 |
GUARDRAI L, ADJUST HEl GHT | | |
0022 601-94689 16. 000 EACH 2142. 00000 34272. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0023 601-94690 5.000 EACH 3491. 25000 17456. 25| [
GUARDRAI L END TREATMENT, NS | | |
0024 601-99105 2025.000 LFT | 14. 90000 30172. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 605- 05523 5697.000 LFT | 6. 85000 39024. 45| |
CURB, HMVA | | [
0026 608-04395 20.000 TON | 207. 06000 4141. 20| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0027 610-05527 917.000 TON | 91. 45000 83859. 65| |
HVA FOR APPROACHES | | |
0028 720- 44000 17.000 EACH 774. 12000 13160. 04 [
CASTING ADJUST TO GRADE | | |
0029 801-03290 4.000 EACH 126. 50000 506. 00| |
CONSTRUCTION SIGN, C | | [
0030 801-06203 15629. 000 LFT | 0. 33000 5157. 57| |
TEMPORARY PAVEMENT MARKI NG, 4 | N, | | |
0031 801- 06207 8362.000 LFT | 1. 29000 10786. 98 |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0032 801-06640 29.000 EACH 85. 80000 2488. 20| |
CONSTRUCTI ON SI GN, A | | [
0033 801-06775 LUMP|  50985. 60000 50985. 60| |
MAI NTAI NI NG TRAFFI C | | |
0034 805-02503 6000. 000 LFT | 0. 55000 3300. 00| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0035 805- 78795 2250.000 LFT | 8. 20000 18450. 00| [
I



| NDIi ANA DEPARTVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 381 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 742, 919. 30 ROUTE : 41
CALL ORDER : 381 CONTRACT ID : RS-27154-D COUNTI ES : VI QO
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e et o e e e e e e e e e et e e e e e e e e e e e e meee oo
0036 805-92951 4.000 EACH 227. 70000 910. 80| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0037 808-03002 363.000 LFT | 1. 43000 519. 09| |
LINE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0038 808-03631 1450. 000 LFT | 1. 43000 2073. 50| |
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0039 808- 03632 1450. 000 LFT | 1. 43000 2073. 50| |
LINE, EPOXY, SOLID, YELLON 4 IN. | | |
0040 808-06701 18965. 000 LFT | 0. 26000 4930. 90| |
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 | | |
I'N. | | |
0041 808-06703 90902.000 LFT | 0. 26000 23634. 52| |
LINE, THERVOPLASTIC, SOLID, WVHTE, 4 IN.| | |
0042 808-06705 2665. 000 LFT | 0. 98000 2611. 70| |
LINE, THERMOPLASTIC, SOLID, WA TE, 8 IN.| | |
0043 808- 75245 76145.000 LFT | 0. 26000 19797. 70| |
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN I I I
0044 808- 75297 500.000 LFT | 3.02000 1510. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0045 808- 75320 13.000 EACH 74. 80000 972. 40| |
PAVEMENT MESSAGE NMARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0046 808- 75325 9.000 EACH 97. 90000 881. 10| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0047 808- 75996 1088. 000 EACH 3. 51000 3818. 88 |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 2,721, 711. 83 |
------------------------------------------ o m ot o e e e e et et e e e et e e e e e e e e e e e e e e eee oo

$ 2,721,711,




ENG NEER S ESTIMATE: $ 606, 878. 96

CALL CRDER : 387 CONTRACT ID : RS-27326-D

LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 387 -1
RQUTE : 31
QOUNTI ES : BARTHOLOVEW
PROIECT( S) 470300F
TOTAL % OVER
BI D LOWVBI D

1 35-1917625

M LESTONE CONTRACTCRS, L.P.

$ 598, 900. 00

100. 0000%

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 105-07039 6. 000
FIELD CFFICE, B

0002 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 304-07491 100. 000
HVA PATCHI NG TYPE C
0004 306-08034 58076. 880

M LLING ASPHALT, 1 1/2 IN

0005 306-08043 7873. 220
M LLING TRANSI TI ON

0006 401-06264
PRCFI LOGRAPH, HVA

0007 401-07329 4141. 800

QC/ QA HWVA, 4, 70, SURFACE, 9.5 mm
0008 402-07452 200. 000
HVA, TYPE C, WEDGE AND LEVEL

0009 406-05520 19. 340
ASPHALT FOR TACK COAT
0010 610-07488 649. 540

HVA FCR APPROACHES, TYPE C

0011 720-44000 5. 000
CASTING ADJUST TO GRADE
0012 801-06207 6500. 000

| (1) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

I I
| UNIT PRICE AMOUNT|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

4 IN
0013 801-06640
CONSTRUCTI ON SIGN, A
0014 801-06775
MAI NTAI NI NG TRAFFI C
0015 805-02503 16520. 000
CABLE, ROADWAY LOCP, 1C 14GA

24. 000

I
AMOUNT]

UNIT PRI CE
----- e
I I I

MOS | 1500. 00000 9000. 00| |
LU\/PIl 29500. 00000 29500. ooI| I
TON |I 225. 00000 22500. 00|I I
SYs I| 1. 05000 60980. 72I I
SYs |I 3. 60000 28343. 59|I |I
LUI\/P|I 1800. 00000 1800. ooI I
TON |I 57. 90000 239810. 22I| I|
TON |I 78. 00000 15600. ooI I|
TON |I 185. 00000 3577. 90|I I
TON |I 115. 00000 74697. 10|I I
EACH|I 600. 00000 3000. 00|I I
LFT I 1. 25000 8125. 00I| :|
EACHI 75. 00000 1800. ooI I|
LUVPI| 42357. 34000 42357. 34I| ||
LFT I 0. 32000 5286. 4oI| I

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/ 28/ 04
PAGE : 387 -2

ENG NEER S ESTIMATE: $ 606, 878. 96 RQUTE : 31
CALL CRDER : 387 CONTRACT ID : RS-27326-D COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

------------------------------------------ o m m e e e e e e e e e e e e e e e+
0016 805-78510 1652. 000 LFT | 2. 65000 4377. 80|
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0017 805-78795 5200. 000 LFT | 5. 50000 28600. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0018 805-92951 42.000 EACH 116. 00000 4872. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0019 807-98690 17.000 EACH 105. 00000 1785. 00|
HANDHOLE ADJUSTED TO GRADE | |
0020 808-06711 651.500 LFT | 0. 13000 84. 70|
LI NE, PAINT, BROKEN, VHITE, 4 IN. | |
0021 808-06712 1881. 750 LFT | 0. 13000 244, 63|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0022 808-06713 17407.000 LFT | 0. 13000 2262. 91|
LINE, PAINT, SCLID, WVHTE, 4 IN | |
0023 808-06714 13783. 000 LFT | 0. 13000 1791. 79|
LINE, PAINT, SOLID, YELLOWN 4 IN | |
0024 808-75278 200. 000 LFT | 3

TRANSVERSE NMARKI NGS, THERMOPLASTI C, | [
SCOLID, YELLON CROSSHATCH LINE, 12 IN | |

0025 808- 75297 562.000 LFT | 4. 20000 2360. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 24 IN | |

0026 808- 75300 450.000 LFT | 2.10000 945. 00|

I

|

I

I

I

I

I

I

|

|

I

|

|

|

. 15000 630. 00| |
I

|

I

|

I|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | |
0027 808- 75320 66.000 EACH 52. 50000 3465. 00| |
PAVEMENT NMESSAGE MARKI NGS, [ | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0028 808- 75325 15.000 EACH 73. 50000 1102. 50| [
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
SECTI ON TOTALS | $ 598, 900. 00| |

CONTRACT TOTALS | $ 598, 900. 00| |

UNIT PRI CE AMOUNT




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 391 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 124, 392. 23 ROUTE : 62
CALL ORDER : 391 CONTRACT ID : RS-27332-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1934012
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,821, 500.00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTCR $ 1,847,834.14 101. 4457%
| (1) 35- 2040801 | (2) 35 1357381 |
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e eeeeeoeaoo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUVP| 4300. 00000 4300. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 9.000 MNOS | 1090. 00000 9810. 00| 1000. 00000 9000. 00|
FIELD OFFI CE, A | | [
0003 110-01001 LUWP| 9200. 00000 9200.00]  10000. 00000 10000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-02000 640.000 CYS | 14. 30000 9152. 00| 20. 00000 12800. 00|
EXCAVATI ON,  COMMON | |
0005 303-01180 4446.200 TON | 11. 40000 50686. 68| 13. 00000 57800. 60|
COVPACTED AGGREGATE, NQ 53 | | |
0006 304-07490 231.680 TON | 55. 00000 12742. 40| 120. 00000 27801. 60|
HVA PATCHING TYPE B | |
0007 306- 08032 19046.000 SYS | 0. 20000 3809. 20| 0. 25000 4761. 50|
M LLING TRANSI TI ON | [ [
0008 306- 08034 260618. 450 SYS | 0. 10000 26061. 85| 0. 20000 52123. 69|
MLLING ASPHALT, 1 1/2 IN. | | |
0009 401- 06264 LUWP| 3300. 00000 3300. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0010 401-07322 21501. 020 TON | 31. 40000 675132. 03| 29. 00000 623529. 58|
QA HVA 3, 64, SURFACE, 9.5 mm | | |
0011 401-07372 28668.030 TON | 25. 55000 732468. 17 24. 50000 702366. 74|
QA HVA 3, 64, |NTERMEDI ATE, 12.5 nm | | |
0012 402-07433 140.800 TON | 33. 60000 4730. 88| 50. 00000 7040. 00|
HVA SURFACE, TYPE B | | |
0013 402-07438 187.730 TON | 32. 00000 6007. 36 40. 00000 7509. 20|
HVA | NTERVEDI ATE, TYPE B | | |
0014 402-07441 375.470 TON | 29. 50000 11076. 37| 35. 00000 13141. 45|
HVA BASE, TYPE B | | |
0015 402-07451 250.000 TON | 31. 40000 7850. 00| 60. 00000 15000. 00|

HVA, TYPE B, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 391 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 124, 392. 23 ROUTE : 62
CALL ORDER : 391 CONTRACT 1D : RS-27332-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35-1357381

I

| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR |

LINE NO/ |TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ e
0016 406- 05520 186.820 TON | 180. 00000 33627. 60| 150. 00000 28023. 00|
ASPHALT FOR TACK COAT | | |
0017 610-07487 3666.360 TON | 38. 00000 139321. 68 35. 00000 128322. 60|
HVA FOR APPROACHES, TYPE B | | |
0018 621-01004 1.000 EACH 200. 00000 200. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0019 621-06560 800.000 SYS | 0. 43000 344. 00| 2. 00000 1600. 00|
MULCHED SEEDI NG U | | |
0020 720- 44000 3.000 EACH 320. 00000 960. 00| 800. 00000 2400. 00|
CASTING ADJUST TO GRADE | | |
0021 801-06203 20000. 000 LFT | 0. 36000 7200. 00| 0. 25000 5000. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0022 801- 06207 20000. 000 LFT | 0. 32000 6400. 00| 0. 75000 15000. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0023 801-06640 53.000 EACH 85. 00000 4505. 00| 100. 00000 5300. 00|
CONSTRUCTI ON SIGN, A | | |
0024 801-06775 LUMP| 6566. 19000 6566.19]  35000. 00000 35000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0025 802-91122 1.000 EACH 250. 00000 250. 00| 500. 00000 500. 00|
SIGN, GROUND MOUNTED, RESET | [ [
0026 808-06711 1131.000 LFT | 0. 08000 90. 48] 0. 10000 113. 10|
LINE, PAINT, BROKEN, WH TE, 4 IN | | |
0027 808-06712 12656. 750 LFT | 0. 08000 1012. 54| 0. 10000 1265. 68
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0028 808-06713 159725. 000 LFT | 0. 08000 12778. 00 0. 10000 15972. 50|
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0029 808-06714 85449. 000 LFT | 0. 08000 6835. 92| 0. 10000 8544. 90|
LINE, PAINT, SOLID, YELLOW 4 IN | | [
0030 808- 75297 90.000 LFT | 6. 25000 562. 50| 8. 00000 720. 00|
I

TRANSVERSE MARKI NGS, THERVOPLASTI C,
STOP LINE, 24 IN. | | |
0031 808- 75300 48.000 LFT | 1. 85000 88. 80| 2. 00000 96. 00|
TRANSVERSE MARKI NGS, THERMCPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0032 808- 75320 2.000 EACH 125. 00000 250. 00| 100. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0033 808- 75325 1.000 EACH 150. 00000 150. 00| 100. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04

PAGE : 391 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 124, 392. 23 ROUTE : 62
CALL ORDER : 391 CONTRACT 1D : RS-27332-A COUNTI ES : CLARK
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1357381

I
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR |
LINE NO/ I TEM CODE / ALT

|
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m m m e e e e e e e e e e e e et e e e e eeee e e eeeeoooooo-
0034 808-75996 1609. 000 EACH 4. 00000 6436. 00| 8. 00000 12872. 00|
SNOAPLOMBLE RAI SED PAVEVENT MARKER, | | |
REMOVE [ [ [
0035 808-75998 1609. 000 EACH 17. 15000 27594. 35| 20. 00000 32180. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,821,500.00| $ 1,847,834. 14|

------------------------------------------ e

CONTRACT TOTALS [ $ 1,821, 500. 00| $ 1,847,834. 14|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 475, 277. 23 RQUTE : US 421
CALL CRDER : 401 CONTRACT ID : RS-27338-A COUNTI ES : RI PLEY
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 08/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2135012
SET-ASI DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LONBI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,024,925 29 100. 0000%
2 350844079 ROHE, PAUL H COWPANY $ 1,133,830.42 110. 6256%
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COVPANY |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeeoeaoo
SECTI ON 0001  RESURFACI NG
| | |
0001 105-07039 6.000 NOS | 1000. 00000 6000. 00| 1950. 00000 11700. 00|
FIELD OFFI CE, B [ [ [
0002 110-01001 LUMP|  39500. 00000 39500. 00 4390. 27000 4390. 27|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 303-01180 1256.100 TON | 15. 00000 18841. 50| 24. 00000 30146. 40|
COVPACTED AGGREGATE, NQ 53 | | |
0004 304-07490 1000.000 TON | 50. 00000 50000. 00| 65. 00000 65000. 00|
HVA PATCHING TYPE B | | |
0005 304-07493 8820.000 TON | 26. 00000 229320. 00| 35. 50000 313110. 00|
W DENING W TH HVA, TYPE B | | |
0006 306- 08032 8725.220 SYS | 0. 50000 4362. 61| 1. 05000 9161. 48|
M LLING TRANSI TI ON | [ [
0007 306-08034 127982.560 SYS | 0. 25000 31995. 64 0. 30000 38394. 77|
MLLING ASPHALT, 1 1/2 IN. | [ [
0008 401- 06264 LUWP| 4000. 00000 4000. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, HVA | | |
0009 401-07321 10558.560 TON | 29. 00000 306198. 24| 31. 50000 332594. 64|
QA HVA 2, 64, SURFACE, 9.5 mm | | |
0010 402-07451 350.000 TON | 50. 00000 17500. 00| 32. 00000 11200. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0011 404-05510 102.000 SYS | 25. 00000 2550. 00| 10. 00000 1020. 00|
SEAL COAT, 1 | | [
0012 406- 05520 83.330 TON | 180. 00000 14999. 40 185. 00000 15416. 05|
ASPHALT FOR TACK COAT | | |
0013 610-07487 719.830 TON | 60. 00000 43189. 80| 58. 00000 41750. 14
HVA FOR APPROACHES, TYPE B | | |
0014 616-06451 300.000 TON | 28. 00000 8400. 00| 24. 60000 7380. 00|
RI PRAP, UNI FORM | | |
0015 801-06207 13925.500 LFT | 1. 00000 13925. 50 0. 64000 8912. 32|
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 475, 277. 23 ROUTE : US 421
CALL ORDER : 401 CONTRACT ID : RS-27338-A COUNTI ES : Rl PLEY
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351357381 | (2) 35 0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0016 801-06640 59.000 EACH 100. 00000 5900. 00| 78. 00000 4602. 00|
CONSTRUCTI ON SI GN, A | [ [
0017 801-06775 LUMP|  15000. 00000 15000. 00|  34500. 00000 34500. 00|
MAI NTAI NI NG TRAFFI C | | [
0018 808-06712 8030.000 LFT | 0. 10000 803. 00| 0. 08000 642. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0019 808-06713 77502. 000 LFT | 0. 10000 7750. 20| 0. 08000 6200. 16|
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0020 808-06714 30094. 000 LFT | 0. 10000 3009. 40| 0. 08000 2407. 52
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0021 808-75297 162.000 LFT | 5. 00000 810. 00 4.16000 673. 92|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LINE, 24 IN. | |
0022 808- 75300 322.000 LFT | 2.00000 644. 00| 1. 05000 338. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 6 IN. | |
0023 808- 75340 2.000 EACH 400. 00000 800. 00| 300. 00000 600. 00
PAVEMENT NMESSAGE NARKI NGS, | |
THERMOPLASTI C, WORD, RXR [ [

I

|

I

|

I

|

|

0024 808- 75996 664. 000 EACH| 10. 00000 6640. 00| 4. 50000 2988. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |

REMOVE | | [

0025 808- 75998 665. 000 EACH| 20. 00000 13300. 00| 17. 75000 11803. 75|

SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [

0026 401-07390 6711.000 TON | 26. 00000 174486. 00| 26. 00000 174486. 00|

QC/ QA HMVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | |

0027 805-02503 500. 000 LFT | 2. 00000 1000. 00| 0. 50000 250. 00|

CABLE, ROADVAY LOCP, 1C 14GA. | | |

0028 805- 04982 50.000 LFT | 10. 00000 500. 00| 1. 25000 62. 50|

CABLE , SHIELDED, 2C 16GA. | | |

0029 805-78795 180.000 LFT | 15. 00000 2700. 00| 10. 00000 1800. 00|

SAW CUT FCR ROADVWAY LOCP AND SEALER | | |

0030 805-92951 2.000 EACH 400. 00000 800. 00| 150. 00000 300. 00|

SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | [

SECTI ON TOTALS | $ 1,024, 925. 29 $ 1,133, 830. 42
------------------------------------------ o m o m o e e e e et e oo e e e e e e e e e e e e e meemeeeo -

CONTRACT TOTALS | $ 1,024, 925. 29| $ 1,133, 830. 42|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,779, 206. 74 RQUTE : SR 2
CALL CRDER @ 411 CONTRACT ID : RS-27423-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 206300E
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1120685 WALSH & KELLY, |NC. $ 2,718,923.88 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,803, 863.03 103. 1239%
| (1) 35 1120685 | (2) 35-0918397 |
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeoeaoa
SECTI ON 0001  STRUCTURAL OVERLAY
| | |
0001 105- 06845 LUVP| 4000. 00000 4000.00|  40000. 00000 40000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 NOS | 1800. 00000 16200. 00| 1300. 00000 11700. 00|
FIELD OFFI CE, B | [ |
0003 110-01001 LUWP|  130000. 00000 130000. 00|  140000. 00000 140000. 00
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | | |
0004 202-01000 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00|
STRUCTURES AND CBSTRUCTI ONS, REMOVE | | [
0005 202-02241 2364.500 LFT | 0. 70000 1655. 15| 0. 75000 1773. 38
GUARDRAI L, REMOVE | | |
0006 202-02265 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00|
TREE, 48 IN., REMOVE | | |
0007 202-02271 114.000 EACH 150. 00000 17100. 00| 40. 00000 4560. 00|
HEADWALL, REMOVE | | |
0008 202-02279 8.000 LFT | 20. 00000 160. 00| 15. 00000 120. 00|
CURB AND GUTTER REMOVE | | [
0009 202-90277 6.000 EACH 200. 00000 1200. 00| 200. 00000 1200. 00|
DETECTCR HOUSI NG, REMOVE | | [
0010 202-91010 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00|
TREE, 24 IN., REMOVE | | |
0011 202-91385 6.000 EACH 300. 00000 1800. 00] 150. 00000 900. 00|
I NLET, REMOVE | | |
0012 202-91922 1.000 EACH 50. 00000 50. 00| 150. 00000 150. 00|
STUWP, REMOVE | | |
0013 202-93047 3.000 EACH 300. 00000 900. 00| 200. 00000 600. 00|
MANHOLE, REMOVE | | |
0014 202-93741 11.000 EACH 70. 00000 770. 00| 70. 00000 770. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0015 202-96133 1080. 000 LFT | 6. 00000 6480. 00| 4. 00000 4320. 00|

Pl PE, REMOVE [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 411 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 779, 206. 74 ROUTE : SR 2
CALL ORDER : 411 CONTRACT I D : RS-27423-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 0918397 [
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0016 203-02080 2.520 MLE|  26000.00000 65520.00]  10000. 00000 25200. 00|
LI NEAR GRADI NG | [ [
0017 205-06932 200.000 LFT | 9. 00000 1800. 00| 9. 00000 1800. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0018 205- 06937 20000. 000 LFT | 0. 90000 18000. 00| 0. 49000 9800. 00|
TEMPORARY SI LT FENCE | | |
0019 211-07454 1200.000 CYS | 17. 64000 21168. 00| 0. 01000 12. 00|
STRUCTURE BACKFI LL | | |
0020 213-04324 17.830 CYS | 200. 00000 3566. 00| 100. 00000 1783. 00|
FLOMBLE FI LL [ [ |
0021 301-07448 8300. 000 TON | 15. 00000 124500. 00| 16. 00000 132800. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07449 4831.000 TON | 15. 00000 72465. 00| 18. 00000 86958. 00|
COMPACTED AGGREGATE, NO. 73 | | [
0023 306-08032 10200. 000 SYS | 1. 50000 15300. 00| 0. 35000 3570. 00|
M LLING TRANSI TI ON | | |
0024 306-08034 23400.000 SYS | 0. 42000 9828. 00| 0. 70000 16380. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0025 306- 08039 116100.000 SYS | 0. 40000 46440. 00| 0. 15000 17415. 00|
M LLING ASPHALT REMOVAL | | |
0026 401-06264 LUVP| 3000. 00000 3000. 00| 1750. 00000 1750. 00|
PROFI LOGRAPH, HVA | [ [
0027 401-07334 11600. 000 TON | 35. 50000 411800. 00| 35. 00000 406000. 00|
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | | [
0028 401-07403 16000. 000 TON | 26. 25000 420000. 00| 30. 00000 480000. 00|
QC/ QA HMVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0029 401-07418 19200.000 TON | 26. 25000 504000. 00| 30. 00000 576000. 00|
QC/ QA HMA, 3, 76, BASE, 25.0 nm | | |
0030 406- 05520 92.000 TON | 240. 00000 22080. 00| 4.00000 368. 00|
ASPHALT FOR TACK COAT | | |
0031 506- 06333 1000. 000 SYS | 110. 00000 110000. 00| 80. 00000 80000. 00|
PCCP PATCHI NG FULL DEPTH | | |
0032 601-01522 1.000 EACH 1300. 00000 1300. 00| 1300. 00000 1300. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0033 601-05999 7.000 EACH 40. 00000 280. 00| 40. 00000 280. 00|
CURVED TERM NAL END | | |
0034 601-94689 6.000 EACH 2000. 00000 12000. 00| 2000. 00000 12000. 00|
GUARDRAI L END TREATMENT, CS | | |
0035 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 04/ 28/ 04
PAGE : 411 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 779, 206. 74 ROUTE : SR 2
CALL ORDER : 411 CONTRACT I D : RS-27423-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 0918397 [
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0036 601-99105 3531.250 LFT | 12. 00000 42375. 00| 12. 00000 42375. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0037 605-06145 8.000 LFT | 16. 00000 128. 00| 60. 00000 480. 00|
CURB AND GUTTER B, CONCRETE | | [
0038 610-07788 600.000 TON | 50. 00000 30000. 00 60. 00000 36000. 00|
HVA FOR APPROACHES, TYPE D | | |
0039 611-02375 120.000 SYS | 40. 00000 4800. 00| 35. 00000 4200. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
7 IN. I I I
0040 611-06497 22.000 EACH 119. 00000 2618. 00| 130. 00000 2860. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0041 611-06498 5.000 EACH 135. 00000 675. 00| 250. 00000 1250. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0042 612-04315 16.000 TON | 825. 00000 13200. 00| 805. 00000 12880. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0043 612-05081 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0044 612-60410 128.000 EACH 8. 00000 1024. 00| 7. 75000 992. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0045 615-06527 2.000 EACH 375. 00000 750. 00| 450. 00000 900. 00|
MONUVENT, SECTI ON CORNER | | |
0046 619-91919 12000. 000 LFT | 1. 15000 13800. 00| 1. 10000 13200. 00|
JO NT AND CRACK CLEANI NG AND SEALING | | [
0047 621-01004 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0048 621- 06559 16550. 000 SYS | 0. 32000 5296. 00| 0. 32000 5296. 00|
MULCHED SEEDI NG R | [ [
0049 621-06574 19000. 000 SYS | 2. 55000 48450. 00| 4.50000 85500. 00|
SODDI NG | | |
0050 715-01662 1984.000 LFT | 8. 47000 16804. 48] 5. 00000 9920. 00|
PIPE CLEANING 12 INTO 48 IN DA | |
0051 715- 05053 1810.000 LFT | 13. 75000 24887. 50| 12. 00000 21720. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | |
0052 715-05118 27.000 LFT | 20. 00000 540. 00| 38. 00000 1026. 00|
PIPE, TYPE 1, CIRCULAR 12 IN. | |
0053 715-05119 421.000 LFT | 23. 00000 9683. 00| 25. 00000 10525. 00|
PIPE, TYPE 1, G ROULAR 15 IN | [
0054 715-05123 12.000 LFT | 62. 00000 744. 00| 50. 00000 600. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 411 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 779, 206. 74 ROUTE : SR 2
CALL ORDER : 411 CONTRACT I D : RS-27423-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 0918397 [
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0055 715-05151 1539.000 LFT | 23. 00000 35397. 00| 21. 00000 32319. 00|
PIPE, TYPE 2, GRCULAR 15 IN | | |
0056 715-05168 749.000 LFT | 20. 00000 14980. 00| 21. 00000 15729. 00|
PIPE, TYPE 3, CIRCULAR 12 IN | | [
0057 715-05169 2149.000 LFT | 23. 00000 49427. 00| 24. 00000 51576. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0058 715-05171 10. 000 LFT | 50. 00000 500. 00| 65. 00000 650. 00|
PIPE, TYPE 3, CIRCULAR 18 IN. | | |
0059 715-05203 25817.000 LFT | 1. 80000 46470. 60 1. 50000 38725. 50
PIPE, TYPE 4, CIRCULAR 4 IN | | |
0060 715-46000 59.000 EACH| 200. 00000 11800. 00| 300. 00000 17700. 00|
Pl PE END SECTIQN, 12 IN. | | |
0061 715-46005 150. 000 EACH 200. 00000 30000. 00| 350. 00000 52500. 00|
Pl PE END SECTION, 15 IN. | [ [
0062 715-46010 6.000 EACH 275. 00000 1650. 00| 400. 00000 2400. 00|
Pl PE END SECTION, 18 IN, | | |
0063 715-46020 2.000 EACH 300. 00000 600. 00| 550. 00000 1100. 00|
Pl PE END SECTION, 24 IN, | | |
0064 718-06526 775.000 TON | 44.00000 34100. 00| 45. 00000 34875. 00|
HVA FOR UNDERDRAI NS | | |
0065 718-06529 68.000 EACH| 522. 00000 35496. 00| 450. 00000 30600. 00|
QUTLET PROTECTOR, 2 | | |
0066 718-52610 893.000 CYS | 45. 00000 40185. 00| 30. 00000 26790. 00|
AGGREGATE FOR UNDERDRAI NS | [ [
0067 720-44000 10. 000 EACH| 275. 00000 2750. 00| 250. 00000 2500. 00|
CASTING ADJUST TO GRADE | | [
0068 720- 44040 3.000 EACH 360. 00000 1080. 00| 350. 00000 1050. 00|
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0069 720- 45035 2.000 EACH 2000. 00000 4000. 00| 950. 00000 1900. 00|
I NLET, F7 | | |
0070 720-45075 7.000 EACH 2000. 00000 14000. 00| 1500. 00000 10500. 00|
INLET, R13 | | [
0071 720- 45405 2.000 EACH 2500. 00000 5000. 00| 1400. 00000 2800. 00|
MANHOLE, B4 | | [
0072 801-04308 4.000 EACH 265. 00000 1060. 00| 170. 00000 680. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801-06203 11700. 000 LFT | 0. 20000 2340. 00| 0. 12000 1404. 00|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0074 801-06207 3900.000 LFT | 1. 00000 3900. 00 0. 80000 3120. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 411 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,779, 206. 74 RQUTE : SR 2
CALL CRDER @ 411 CONTRACT ID : RS-27423-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (1) 35-1120685 | (2) 35 0918397 |
| WALSH & KELLY | R ETH RILEY CONSTRUCTI ON |

T3

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e e e e e et et o e e e e e e e e e e e e e e e e e e e e e e e e ee—oaooaoo
0075 801-06640 52.000 EACH 99. 00000 5148. 00| 75. 00000 3900. 00|
CONSTRUCTI ON SIGN, A | | [
0076 801-06735 5.000 EACH 29. 50000 147. 50| 30. 00000 150. 00|
TUBULAR MARKER ~PERMANENT | [ [
0077 801-06775 LUMP|  35000. 00000 35000. 00|  75000. 00000 75000. 00|
MAI NTAI NI NG TRAFFI C | | |
0078 801-07118 88.000 LFT | 10. 00000 880. 00| 10. 00000 880. 00|
BARRI CADE, |11-A | | [
0079 801-09133 4.000 EACH 3900. 00000 15600. 00| 4000. 00000 16000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0080 804-06771 204.000 EACH 19. 50000 3978. 00| 25. 00000 5100. 00|
DELI NEATOR POST, FLEXI BLE | | |
0081 805-01844 245.000 LFT | 15. 00000 3675. 00| 15. 00000 3675. 00|
CONDUI T, STEEL, GALVANIZED, 2 IN., [ | [
UNDERGROUND | | |
0082 805- 02503 1600. 000 LFT | 0. 20000 320. 00| 0. 20000 320. 00|
CABLE, ROADWAY LOCP, 1C 14GA | | |
0083 805- 78510 950. 000 LFT | 1. 00000 950. 00| 1. 00000 950. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0084 805- 78785 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
SI GNAL DETECTOR HOUSI NG | | |
0085 805- 78795 400.000 LFT | 10. 00000 4000. 00| 10. 00000 4000. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0086 805-92951 2.000 EACH 225. 00000 450. 00| 225. 00000 450. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0087 808-06701 6600. 000 LFT | 0. 23000 1518. 00| 0. 23000 1518. 00|
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 | | |
IN. I I I
0088 808-06703 45330.000 LFT | 0. 23000 10425. 90| 0. 23000 10425. 90|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0089 808- 75245 39800. 000 LFT | 0. 23000 9154. 00| 0. 23000 9154. 00|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | [
0090 808- 75256 3100.000 LFT 1. 25000 3875. 00| 1. 10000 3410. 00|

SOLI D, WH TE, CROSSHATCH LINE, 8 IN
0091 808-75297 170.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN. |
0092 808-75320 6.000 EACH 85. 00000 510. 00| 50. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTI C, LANE | NDI CATI ON  ARROW | | |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
| 3. 85000 654. 50| 3. 50000 595. 00|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 411 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 779, 206. 74 ROUTE : SR 2
CALL ORDER : 411 CONTRACT 1D : RS-27423-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35 0918397 |
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e e et o e e e e e e e o e e e e e e e e e e e e meee—iaooaoo
0093 808-75325 2.000 EACH 125. 00000 250. 00| 75. 00000 150. 00|

PAVEMENT MESSAGE MARKI NGS, | I I
THERMOPLASTI C, WORD ( O\LY) | I I
0094 808-75996 871.000 EACH 3. 00000 2613. 00| 3. 75000 3266. 25

SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE I I I
0095 808- 75998 871.000 EACH 15. 75000 13718. 25| 17. 00000 14807. 00|
SNOWPLOMBLE RAl SED PAVEMENT MARKER | | |
0096 808-95933 1400. 000 LFT | 1. 31000 1834. 00| 0. 90000 1260. 00|
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 2,718, 923. 88| $ 2,803, 863.03|

------------------------------------------ o m o m e e e e et et e e o e e e e e e e e e e e e e e e e e e eee oo

CONTRACT TOTALS | $ 2,718,923. 88| $ 2,803, 863.03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 441 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 613, 509. 13 RQUTE : 156
CALL CRDER : 441 CONTRACT I D : RS-27445-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 3478011
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 2,277, 656.20 100. 0000%
2 350844079 ROHE, PAUL H. COMPANY $ 2,796,451. 41 122. 7775%
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COMPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-07039 8.000 NOS | 1000. 00000 8000. 00| 1900. 00000 15200. 00|
FIELD OFFI CE, B | | |
0002 110-01001 LUWP| 7500. 00000 7500.00]  35383. 86000 35383. 86|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203-02000 500.000 CYS | 20. 00000 10000. 00| 20. 00000 10000. 00|
EXCAVATI ON, COVMON | | |
0004 303-01180 5324.000 TON | 16. 00000 85184. 00| 25. 00000 133100. 00|
COVPACTED AGGREGATE, NQ 53 | | |
0005 304-07490 1222.000 TON | 80. 00000 97760. 00 80. 00000 97760. 00|
HVA PATCHING TYPE B | | |
0006 306-08032 19329.000 SYS | 0. 25000 4832. 25| 1. 15000 22228. 35|
MLLING TRANSI TI ON | | |
0007 306-08034 280394. 000 SYS | 0. 25000 70098. 50| 0. 40000 112157. 60
MLLING ASPHALT, 1 1/2 IN. | | |
0008 401- 06264 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | [ [
0009 401-07322 23133.000 TON | 30. 00000 693990. 00| 37. 25000 861704. 25|
QA HVA 3, 64, SURFACE, 9.5 mm | | |
0010 401-07372 30882. 000 TON | 28. 00000 864696. 00| 30. 50000 941901. 00|
QA HVA 3, 64, |NTERMEDI ATE, 12.5 nm | | |
0013 402-07441 215.000 TON | 50. 00000 10750. 00| 36. 00000 7740. 00|
HVA BASE, TYPE B | | |
0014 402-07451 1098. 000 TON | 50. 00000 54900. 00| 38. 00000 41724.00]
HVA, TYPE B, WEDGE AND LEVEL | | |
0015 406- 05520 200.000 TON | 180. 00000 36000. 00| 195. 00000 39000. 00|
ASPHALT FOR TACK COAT | | |
0016 610-07487 3721.000 TON | 35. 00000 130235. 00| 65. 00000 241865. 00|
HVA FOR APPROACHES, TYPE B | | |
0019 720- 44000 19.000 EACH 400. 00000 7600. 00| 180. 00000 3420. 00|
I

CASTING ADJUST TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 441 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 613, 509. 13 ROUTE : 156
CALL ORDER : 441 CONTRACT D : RS-27445-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COMPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ oo m o m e e e e e e e et e e e e e e e o e e e e e e e e e e e e e e e eemoaooaoo
0020 801-06203 31035.000 LFT | 0. 25000 7758. 75| 0. 30000 9310. 50|
TEMPORARY PAVEMENT MARKING 4 IN. | |
0021 801-06207 31035.000 LFT | 0. 60000 18621. 00| 0. 80000 24828. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0022 801-06640 108.000 EACH 80. 00000 8640. 00| 69. 00000 7452. 00|
CONSTRUCTI ON SI &N, A | | |
0023 801-06775 LUMP|  35000. 00000 35000.00|  95000. 00000 95000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 808-06712 13984.000 LFT | 0. 10000 1398. 40| 0. 08000 1118. 72|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0027 808-06713 202912.000 LFT | 0. 10000 20291. 20| 0. 08000 16232. 96|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0028 808-06714 111926. 000 LFT | 0. 10000 11192. 60| 0. 08000 8954. 08|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0029 808- 75297 120.000 LFT | 5. 00000 600. 00| 3.70000 444. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | |
0030 808- 75300 800.000 LFT | 1. 00000 800. 00| 0. 92000 736. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0031 808- 75320 10. 000 EACH| 75. 00000 750. 00| 56. 00000 560. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0032 808- 75325 9.000 EACH 100. 00000 900. 00| 81. 00000 729. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | [ [

0033 808- 75996 2027.000 EACH 8. 00000 16216. 00| 3. 80000 7702. 60|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | [ |

0034 808- 75998 2108.000 EACH| 18. 50000 38998. 00| 13. 87000 29237. 96
SNOWPLOMABLE RAI SED PAVEMENT MARKER | [ [

0035 214-07202 1305.000 SYS | 5. 00000 6525. 00| 6. 00000 7830. 00|
GEOGRI D, | [ | [

0036 615-97768 8.000 EACH 50. 00000 400. 00| 25. 00000 200. 00|
PARKI NG BARRI ER, RESET | | |

0037 805-02503 1000. 000 LFT | 1. 50000 1500. 00| 0. 50000 500. 00|
CABLE, ROADVAY LOCP, 1C 14GA. | | |

0038 805- 78510 100.000 LFT | 3. 50000 350. 00| 1. 25000 125. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0039 805- 78795 320.000 LFT | 12. 00000 3840. 00| 8. 00000 2560. 00|

SAW CUT FOR ROADWAY LOCP AND SEALER | | I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 441 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 613, 509. 13 ROUTE : 156
CALL CRDER : 441 CONTRACT ID : RS-27445-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COMPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMONT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e et o e e e e e e e e e e e e e e e e e e e e e meee—oaooaoo
0040 805-92951 2.000 EACH 250. 00000 500. 00| 150. 00000 300. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0041 807-98690 1.000 EACH 400. 00000 400. 00| 450. 00000 450. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0042 808-06701 60.000 LFT | 1. 00000 60. 00| 0. 43000 25. 80|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N. I I I
0043 808-06703 1905. 000 LFT | 0. 50000 952. 50| 0. 43000 819. 15|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.| | |
0044 808-06705 202.000 LFT | 1. 50000 303. 00| 1. 22000 246. 44|
LINE, THERVOPLASTIC, SOLID, WVHTE, 8 IN | | |
0045 808- 75245 948.000 LFT | 0. 50000 474. 00| 0. 43000 407. 64|
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I I
0046 808-75278 285.000 LFT | 4.00000 1140. 00| 3. 50000 997. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN | | |
0047 105- 06845 LUMP|  13500. 00000 13500.00|  13500. 00000 13500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
SECTI ON TOTALS | $ 2,277, 656. 20| $ 2,796,451. 41|
------------------------------------------ o S

CONTRACT TOTALS [ $ 2,277, 656. 20| $ 2,796, 451. 41|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 080, 909. 09 RQUTE : 1-69
CALL CRDER : 451 CONTRACT ID : RS-27476-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 10/08/04 CQOVWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0693082
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 35-1139301 E & B PAVING |NC $ 1,784,652.30 100. 0000%
2  35-1065659 BROOKS CONSTRUCTI ON $ 1,966,819.41 110. 2074%
| (1) 35-1139301 | (2) 35-1065659 |
| E & B PAVING |NC | BROCKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T T e
SECTI ON 0001  RESURFACI NG
| | |
0001 105-07039 6.000 MOS | 1635. 00000 9810. 00| 1600. 00000 9600. 00|
FI ELD OFFI CE, B | | |
0002 110-01001 LUWP| 89000. 00000 89000. 00| 98000. 00000 98000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 213-04324 2.000 CYS | 110. 00000 220. 00| 1. 00000 2. 00|
FLOMBLE FI LL | | |
0004 301-07448 25.000 TON | 5. 00000 125. 00| 5. 00000 125. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 305-07465 75.000 SYS | 40. 00000 3000. 00| 100. 12000 7509. 00|
PCC BASE PATCHING 10 IN. | | |
0006 306-08034 27100.000 SYS | 0. 20000 5420. 00| 0. 30000 8130. 00|
M LLING ASPHALT, 1 1/2 IN. | | |
0007 306- 08039 66600. 000 SYS | 1. 00000 66600. 00| 1. 34000 89244. 00|
M LLI NG ASPHALT REMOVAL | | |
0008 401-07320 7700.000 TON | 30. 00000 231000. 00| 31. 63000 243551. 00|
QA HWVA, 1, 64, SURFACE, 9.5 mm | | |
0009 401-07406 16600. 000 TON | 22. 00000 365200. 00| 27.53000 456998. 00|
QA HVA, 1, 64, BASE, 25.0 mm | | |
0010 406- 05520 33.000 TON | 1. 00000 33. 00| 210. 38000 6942. 54|
ASPHALT FOR TACK COAT | | |
0011 501- 06266 LUWP| 5000. 00000 5000. 00| 3475. 00000 3475. 00|
PROFI LOGRAPH, PCCP | | |
0012 506- 06333 275.000 SYS | 120. 00000 33000. 00| 84. 58000 23259. 50|
PCCP PATCHI NG, FULL DEPTH | | |
0013 507-07480 158000. 000 SYS | 1. 75000 276500. 00| 2. 34000 369720. 00|
PCCP PROFI LI NG | | |
0014 507-07481 147000. 000 LFT | 0. 80000 117600. 00| 0. 88000 129360. 00|
CRACKS AND JO NTS I N PCCP, SEAL | | |
0015 507-07482 1000. 000 LFT | 1. 00000 1000. 00| 1. 00000 1000. 00|

CRACKS AND JO NTS | N PCCP, ROUT AND SEAL| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 451 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 080, 909. 09 ROUTE : |- 69
CALL ORDER : 451 CONTRACT I D : RS-27476-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 35 1065659 [
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e et et m e o e e e e e e e e e e e e e e e e e e e e e meee oo
0016 606-07484 118000. 000 LFT | 0. 10000 11800. 00| 0. 09000 10620. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0017 610-07486 150.000 TON | 40. 00000 6000. 00| 37.00000 5550. 00|
HVA FOR APPROACHES, TYPE A | | |
0018 612-04315 23.000 TON | 600. 00000 13800. 00| 825. 00000 18975. 00|
ASPHALT MATERI AL FOR UNDERSEAL | [ [
0019 612-05081 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
UNDERSEAL | | |
0020 612-60410 384.000 EACH 8. 00000 3072. 00 8. 00000 3072. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0021 715-03407 216.000 LFT | 540. 80000 116812. 80| 540. 86000 116825. 76|
Pl PE, POLYETHYLENE LINER 72 IN. [ [ [
0022 801-01093 14.000 EACH 540. 00000 7560. 00| 650. 00000 9100. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | [
0023 801-06640 24.000 EACH 69. 00000 1656. 00| 150. 00000 3600. 00|
CONSTRUCTI ON SI &N, A | | [
0024 801-06775 LUWP|  149700. 00000 149700.00]  96491. 81000 96491. 81|
MAI NTAI NI NG TRAFFI C | | |
0025 801-09133 5.000 EACH 4595. 00000 22975. 00| 7400. 00000 37000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0026 804-04435 227.000 EACH 2.00000 454. 00| 2.00000 454. 00|
DELI NEATOR PCST, REMOVE | | |
0027 804-06771 181.000 EACH 22. 00000 3982. 00| 26. 00000 4706. 00|
DELI NEATCR POST, FLEXI BLE | | [
0028 808-03631 59400. 000 LFT | 1. 44000 85536. 00| 1. 34000 79596. 00|
LINE, EPOXY, SOLID, VH TE, 4 IN | | [
0029 808- 03632 59600. 000 LFT | 1. 44000 85824. 00| 1. 34000 79864. 00|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0030 808- 05534 610. 000 LFT | 2. 65000 1616. 50| 3.00000 1830. 00|
LINE, EPOXY, SOLID, VHITE, 8 IN | | |
0031 808- 05535 100.000 LFT | 15. 00000 1500. 00| 13. 00000 1300. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
VWH TE, CROSSHATCH LINE, 24 IN | [ |

0032 808-74811 14900. 000 LFT | 1. 85000 27565. 00| 1. 66000 24734. 00|
LINE, EPOXY, BROKEN, WHITE, 5 IN | | |
0033 808- 75994 31.000 EACH 11. 00000 341. 00| 6. 00000 186. 00|
PRI SMATI C REFLECTOR | |
0034 808- 75996 670. 000 EACH| 10. 00000 6700. 00 3. 14000 2103. 80|

|
SNOWPLOWABLE RAl SED PAVEMENT MARKER, | | I
REMOVE | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 080, 909. 09 ROUTE : |- 69
CALL ORDER : 451 CONTRACT ID : RS-27476-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/04 10:00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1065659 |
|E & B PAVING |NC. | BROOKS CONSTRUCT! ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et et o e e e e e e e e m e e e e e e e e e e e e e e ee—iaooaoo
0035 808-75998 670.000 EACH 17. 50000 11725. 00| 18. 50000 12395. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER | |
0036 303-07449 1050. 000 TON | 20. 50000 21525. 00| 10. 00000 10500. 00|
COMPACTED AGGREGATE, NO 73 | | |
SECTI ON TOTALS | $ 1,784, 652. 30| $ 1,966,819. 41|
------------------------------------------ e

CONTRACT TOTALS | $ 1,784, 652. 30| $ 1,966, 819. 41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 566, 967. 29 RQUTE : 69
CALL CRDER : 461 CONTRACT ID : RS-27477-A COUNTI ES : ALLEN
LETTI NG DATE : 04/20/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0694125
SET-ASI DE :

VENDCOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 35-1139301 E & B PAVING [|NC $ 1,908, 733.55 100. 0000%
2  35-1065659 BROOKS CONSTRUCTI ON $ 2,542,902. 67 133. 2246%
| (1) 35-1139301 | (2) 35 1065659 |
|E & B PAVING |NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP| 3000. 00000 3000. 00| 6530. 00000 6530. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1770. 00000 10620. 00|
FIELD OFFI CE, B | | |
0003 110-01001 LUMP| 59000. 00000 59000. 00| 126500. 00000 126500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 213-04324 3.000 CYS | 150. 00000 450. 00| 285. 00000 855. 00|
FLOMABLE FI LL | | |
0005 303-01180 150. 000 TON | 3. 00000 450. 00| 5. 00000 750. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0006 303-07449 1170.000 TON | 15. 00000 17550. 00| 10. 00000 11700. 00|
COVWPACTED AGGREGATE, NO. 73 | | |
0007 304-07491 400.000 TON | 75. 00000 30000. 00| 104. 23000 41692. 00|
HVA PATCH NG TYPE C | | |
0008 306- 08032 2810.000 SYS | 0. 01000 28. 10| 0. 25000 702. 50|
M LLING TRANSI TI ON | | |
0009 306-08033 255070. 000 SYS | 0. 40000 102028. 00| 0. 25000 63767. 50|
M LLI NG ASPHALT, 1 IN. | | |
0010 401-06264 LUVP| 3000. 00000 3000. 00| 4220. 00000 4220. 00|
PROFI LOGRAPH, HMA | | |
0011 401-07320 4050. 000 TON | 47. 00000 190350. 00| 45. 00000 182250. 00|
QA HWVA, 1, 64, SURFACE, 9.5 nm | |
0012 401-07337 16200. 000 TON | 48. 00000 777600. 00| 37. 00000 599400. 00|
QC/ QA HVA, 5, 76, SURFACE, 9.5 mm--SMA | | |
0013 406- 05520 88.000 TON | 1. 00000 88. 00| 150. 00000 13200. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 06035 250.000 LFT | 0. 01000 2. 50| 17. 00000 4250. 00|
GUARDRAI L, RESET | | |
0015 606-07484 115000. 000 LFT | 0. 17000 19550. 00| 0. 08000 9200. 00|

M LLED HVA SHOULDER CORRUGATI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 461 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 566, 967. 29 ROUTE : 69
CALL ORDER : 461 CONTRACT ID : RS-27477-A COUNTI ES : ALLEN
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35 1065659 [
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e o e e e et et o e e m e e e e e e e e e e e e e e e e e e e eemoaooaoo
0016 616-02320 150.000 SYS | 7. 44000 1116. 00| 4. 30000 645. 00|
GEOTEXTI LES | | [
0017 616-06405 100.000 TON | 18. 62000 1862. 00| 33. 00000 3300. 00|
Rl PRAP, REVETNMENT | | |
0018 715- 05053 5500.000 LFT | 13. 45000 73975. 00| 16. 25000 89375. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0019 715-06825 2.000 EACH 6000. 00000 12000. 00| 6800. 00000 13600. 00|
CONCRETE ANCHOR , MN. AREA 46 SQ FT. | | |
0020 715-07693 92100. 000 LFT | 2. 90000 267090. 00| 5. 00000 460500. 00|
Pl PE, UNDERDRAIN, 4 IN, [ [ [
0021 718-06526 4600.000 TON | 17. 00000 78200. 00| 80. 10000 368460. 00|
HVA FOR UNDERDRAI NS | [ [
0022 718-06528 105.000 EACH 491. 64000 51622. 20| 518. 00000 54390. 00|
OUTLET PROTECTOR, 1 | | |
0023 718-06529 25.000 EACH 400. 00000 10000. 00| 508. 00000 12700. 00|
OUTLET PROTECTOR, 2 | | |
0024 718-06531 100. 000 EACH 321. 08000 32108. 00| 450. 00000 45000. 00|
OUTLET PROTECTOR, 3 | | |
0025 718-06532 5000.000 LFT | 0. 90000 4500. 00| 0. 90000 4500. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0026 718-52610 1400. 000 CYS | 10. 00000 14000. 00| 55. 00000 77000. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0027 801-01093 16. 000 EACH 500. 00000 8000. 00| 440. 00000 7040. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ [
0028 801- 06207 500. 000 LFT | 1. 00000 500. 00| 0. 01000 5. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0029 801-06640 40.000 EACH 79. 00000 3160. 00| 45. 00000 1800. 00|
CONSTRUCTI ON SI GN, A | [ [
0030 801-06710 50.000 DAY | 50. 00000 2500. 00| 50. 00000 2500. 00|
FLASH NG ARROW S| GN | | [
0031 801-06775 LUMP| 3300. 00000 3300.00| 153404. 07000 153404. 07|
MAI NTAI NI NG TRAFFI C | | |
0032 801-09133 4.000 EACH 3450. 00000 13800. 00| 5025. 00000 20100. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0033 801-92448 300. 000 DAY | 1. 00000 300. 00| 50. 00000 15000. 00|
CONSTRUCTI ON' SI GNS,  MOBI LE | | |
0034 804-04435 355. 000 EACH| 1. 75000 621. 25| 3. 40000 1207. 00|
DELI NEATOR PCST, REMOVE | | [
0035 804-06771 300. 000 EACH| 21. 75000 6525. 00| 24. 00000 7200. 00|

DELI NEATOR PGST, FLEXI BLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 04
PAGE : 461 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 566, 967. 29 ROUTE : 69
CALL ORDER : 461 CONTRACT ID : RS-27477-A COUNTI ES : ALLEN
LETTI NG DATE : 04/20/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35 1065659 |
|E & B PAVING | NC. | BROOKS OONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ s
0036 808-01328 2.000 EACH 382. 00000 764. 00| 325. 00000 650. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, V\RONG WAY RAMP ARROW | | |

0037 808-03631 58600. 000 LFT | 0. 40000 23440. 00| 0. 32000 18752. 00|
LINE, EPOXY, SOLID, VHITE, 4 IN | | |
0038 808- 03632 58100. 000 LFT | 0. 40000 23240. 00| 0. 32000 18592. 00|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0039 808- 05534 11500. 000 LFT | 0. 70000 8050. 00| 0. 70000 8050. 00|
LINE, EPOXY, SOLID, WH TE, 8 IN. | | [
0040 808- 05535 1700.000 LFT | 9. 60000 16320. 00| 7. 50000 12750. 00|

TRANSVERSE MARKI NGS, EPOXY, SOQLI D, | | [
WH TE, CROSSHATCH LINE, 24 IN | [ |

0041 808-74805 60.000 LFT | 9. 60000 576. 00| 7. 50000 450. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | [
24 IN. [ [ |

0042 808- 75061 14020. 000 LFT | 1. 00000 14020. 00| 3. 00000 42060. 00|
LI NE, PREFORMED PLASTIC, BROKEN, W TE, | | |
5 IN. | | [

0043 808- 75994 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00|
PRI SMATI C REFLECTOR | | [

0044 808- 75996 990. 000 EACH| 3. 25000 3217. 50| 3. 44000 3405. 60|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [

0045 808- 75998 990. 000 EACH| 25. 00000 24750. 00| 25. 00000 24750. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 1,908, 733. 55| $ 2,542, 902. 67

------------------------------------------ o

CONTRACT TOTALS [ $ 1,908, 733. 55| $ 2,542,902. 67|







